
DOCKET SUPPORTING INFORMATION 
0 0 0 0 1 3 CITY OF SAN DIEGO 

EQUAL OPPORTUNITY CONTRACTING PROGRAM EVALUATION 

DATE: 
50 

May 12, 2008 0 7 / 2 9 

SUBJECT: Seismic Retrofit of North Harbor Drive Bridge Over Estuary - Second Amendment to Agreement 

GENERAL CONTRACT INFORMATION 

Recommended Consultant; T. Y. Lin International 
Amount of this Action: $ 150,857 
Original Contract: $ 249.950 
All Other Actions: $ 71,780 
Cumulative: $ 472,587 
Funding Source: State 
Goal: 15% Voluntary 

SUBCONTRACTOR PARTICIPATION This Action Cumulative 

J. Muller International (Other) S O 0 % $ 52,000.00 11.00% 
Earth Mechanics, Inc. (Asian Pacific Male/DBE) $ 9,807.00 6.50% $ 39,807.00 8.42% 
Geomatrix Consultants, Inc. (Other) $ 7,920.00 5.25% $ 7,920.00 1.68% 

Total Certified Participation $ 9,807.00 6.50% $ 39,807.00 8.42% 
Total Other Participation $ 7,920.00 5.25% $ 59,920.00 12.68% 
Total Participation $ 17,727.00 11.75% $ 99,727.00 21.10% 

EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE 

Equal Opportunity: Required 

T. Y. Lin International submitted a Work Force Report for their San Diego office dated January 4, 2008 which 
reflects twenty five (25) employees. The workforce analysis indicates under representations in the following area: 

Females — Professional and Technical 

T. Y. Lin International has an Equal Opportunity Plan on file. 

ADDITIONAL COMMENTS 
The iVork Force Analysis is attached. 0 ^ 

Beryl Rayford 
HOC Program Manager by:AMJ 



o 
o 

File: Admin WOF0 2000 

Date WOFO Submitted: 

Input by: 

1/4/2008 

kh 

Goals reflecl statstical labor force 

availability lor the followinq 

S a n D l o g o , C A 

City of San Diego/Equal Opportunity Contracting 

WORK FORCE ANALYSIS REPORT 
FOR 

Company: T.Y. Lin, International 
I. TOTAL WORK FORCE: 

Mgmt & Financial 

Professional 

A&E, Science, Computer 

Technical 

Sales 

Administrative Support 

Services 
Crafts 

Operative Workers 

Transportation 

Laborers 

HOW TO READ TOTAL WORK FORCE SECTION: 

The information blocks in Section 1 (Total Work Force) 

identify the absolute number of the firm's employees. 

Each employee is listed in their respective ethnic/gender 

and employment category. The percentages listed under 

the heading of "CIFA Goals" are the County Labor Force 

Availability goals for each employment and ethnic/gender 

category. 

I I . EMPLOYMENT ANALYSIS 

Mgmt & Financial 

Professional 

A&E, Science, Computer 

Technical 

Sales 

Administrative Support 

Services 

Crafts 

Operative Workers 

Transportation 

Laborers 

Version 03/28/2005 

Mgmt & Financial 

Professional 

A&E, Science, Computer 

Technical 

Sales 

Administrative Support 

Services 

Crafts 

Operative Workers 

Transportation 

Laborers 

TOTAL 

TOTAL EMPLOYEES 1 
ALL 

' 2 ' • 

13 

0 

5 

0 . 

5 

•< 0 . 

0 

0. • 

0 

-' 0 

u 
' J 2 ' "-

12 

0 -• 

4 

0 • 

0 

-'o 
0 

o -

0 

o - . ' 

F 

0 , 

1 

o .: 

1 

• 'O^- y 

5 

' • 0 " 

0 

0 

0 

0 

Female 
Goals 

' 39.8% 

' 59.5% 

'. 22.3% 

49.0% 

•. 49.4%', 

73.2% 

'. 62.3%' 

8 6% 

i : 36.7% 

15.2% 

11.1%.s 

HOW TO READ EMPLOYMENT ANALYSIS SECTION: 

The percentages listed in the goals column are calculated 

by multiplying IheCLFA goals by the number of 

employees in that job category. The number in that 

column represents the percentage of each protected 

group that should be employed by the firm to meet the 

CLFA goal. A negative number w l be shown in (he 

discrepancy column for each underrepresented goal of st 

least 1 00 position 

Black 
Goals 
0.07 

0 52 

0,00 • 

0.33 

• 0.00 

0.35 

0.00 

0.00 

0.00 

0.00 

0.00 

Actual 
0 

0 

0 

0 

0 

1 

0 

0 

0 

0 

• o-

iDfscreoam 

N/A 

N/A 

0.00 

N/A 

0.00 

N/A 

0.00 .. 

0.00 

. 0.00 

0.00 

' 0.00 . ' ' 

Hispanic 
Goals 

0.24 ; 

1 64 

• .0.00 •: 

0.74 

' 0.00., 

1 04 

0.00 

000 

• 0.00 

0.00 

0.00. 

I Actual 

0 ' 

1 

. --.- 0 . 

1 

0 

1 

., - 0 -

0 

0 

0 

• : • o 

iDlscreoam 

N/A 

N/A 

- : 0 00 :u 

N/A 

'0.00 ". 

N/A 

0 00 ' 

0.00 

0.00 -

0.00 

--., 0.00 J 

Asian 
Goals 

' 0,12 ' • 

0.B5 

- .0 .00 . -

0.BG 

0,00 

0.44 

, i 0.00 ,. 

0.00 

0.00 -

0,00 

0,00 ! • : 

Actual 
, 0 

0 

-' ' 0 

1 

o -• 

1 

• 0 

0 

- ' o -

0 

'• 0' • 

ID/scfepani 
• N/A 

N/A 

• 0,00 

N/A 

000 

N/A 

0.00 

0 00 

0.00 

0.00 

- ' 0,00 

American Indian 
Goals 1 Actual lOlscrooam 

' " 0.01 0 . N/A • 

0.07 0 N/A . 

0.00 0 ..' i 0.00 P 

0 02 0 N/A 

0.00 • 0 0.00 ' . 

0 03 0 N/A 

0.00 0 . " 0.00 . 

0 00 0 0.00 

0.00 0 . . " O . O O . , 

0.00 0 0.00 

ooo • o . . 'o.bo 

Filipino 
Goals 

t 0,12 

0S5 

; . ' . 0 0 0 ' 

0,86 

,-" 0 ,00" 

0 44 

'', 6.00 

0.00 

-; ooo 

ODD 

.. 0.00 

1 Actual 
• • 0 . 

0 

• 0 

2 

- 0 

0 

0 

0 

- 0 

0 

i . 0 

1 D/screpan 

, N/A 

N/A 

0.00 • 

1,14 

0.00,. 

N/A 

0.00 

0.00 

• 0.00 ' 

0.00 

• 0 .00 ' 

Female 
Goals 

•' 0.80 • 

7.74 

. 0.00 • 

2,45 

0.00 

3.66 

• ' 0.00 ' 

O.OO 

• 0.00 

0.00 

. 0 ,00-

Actua l 
0 ' 

1 

0 

1 

0 

5 

0 

0 

0 

0 

• 0 

lOlscrepanc) 

N/A 

(6.741 

" " 0.00 

|1.45| 

• 0 00 • 

1.34 

0.00 • 

ODD 

0.00 

0.00 

0,00 

Goa l s are se t by j o b ca tego r i es f o r each p ro tec ted g r o u p . A n unde r rep resen ta t i on is i nd i ca ted by a nega t i ve n u m b e r , b u t if t he 

DISCREPANCY is less t h a n -1.00 p o s i t i o n , a N/A w i l l be d i sp l ayed t o s h o w the re is no u n d e r r e p r e s e n t a t i o n . 

CD 

4 * 

CLFA 
Goals 
3,3% 

4.0% 

2.8% 

6.6% 

-• 3.9% 

7,0% 

5.5% -

4.5% 

4,3% " 

8 . 1 % 

4,4% 

Black 
M 

0 

0 

0 

0 

0 . 

0 

0 

0 

0 

0 

0 

F 

o " • 

0 

0 

0 

0 

1 

0 

0 

0 . -

0 

- ' 0 

CLFA 
Goals 

11.9% , 

12 6% 

7.3% •-

14.8% 

19.5% -: 

20.8% 

, 36.9% , 

25 8% 

, 38.8% , 

3 2 . 1 % 

54,0% ' 

Hispanic 
M 

•• 0 '. 

1 

. 0 

1 

' 0 

0 

o -

0 

0 " . 

0 

0 

F 

, 0 

0 

0 ... 

0 

• 0 - . : 

1 

•0 , . 

0 

0 

0 

. 0 

CLFA 
Goals 

6.2% . 

6.5% 

16,2% 

17,2% 

6.8% 

6 6% 

9.7% 

B,1% 

20,6% ' 

4.5% 

• 4 . 1 % 

fisian 
U 

" 0 - " , 

0 

o .-. 

1 

. 0 

0 

, 0 

0 

: 0 ^ 

0 

0 • 

F 

0 

• 0 

0 

0 

0 

1 

. 0-. 

0 

. ' 0 

0 

0 

CLFA 
Goals 
0.4%." 

0 5% 

- 0.3% 

0 4% 

0.6% 

0.6% 

0.6% . 

0 7% 

• 0 3% 

0.5% 

' 0 5% 

American Indian 
M 

- - ( j p " 

0 

0 ' : 

0 

0 •••. 

0 

0 

0 

0 ' 

0 

- 0 

F 
••• o • 

0 

0 

0 

- o. 
0 

• • 0 

0 

! 0 , 

0 
. .Q ... 

CLFA 
Goals 

.* 6.2% 

6.5% 

16.2%' 

17.2% 

. 6.8% ; 

6.8% 

9 .7%-

9.1% 

. 20,8% 

4 5% 

. 4 . 1 % 

Filipino 
M 

0 ' 

o 
0-

2 

0 

0 

0 , 

0 

0 • 

0 

0 

F 
- - Q -

0 

of -
0 

0 . . . 

0 

...o>-

0 

- . 0 : 

0 

0 

"--

White 
H 

• • 2 . 

10 

0 

0 

0 

0 

o • 

0 

0 

0 

0 • 

F 

' - 0 

0 

0 

1 

0 

2 

0 

0 

0 

0 

0 

Other 
M 

• 0 • 

1 

0 

0 

-• . 0 ... 

0 

0 

0 

' 0 

0 

0 

F 

0 

1 

- 0 

0 

0 

0 

0 

0 

0 

0 

0 



P & C T f l f r c i c e e ^ / / J O 

000015 REQUEST FOR COUNCIL ACTION 
CITY OF SAN DIEGO 

CERTIFICATE NUMBER 
(FOR AUDITOR'S USE ONLY) 

CITY ATTORNEY 
2. FROM (ORIGINATING DEPARTMENT): 

ENGINEERING & "CAPITAL PROJECTS 
3. DATE: 

April 9, 2008 50 
4. SUBJECT: 0 7 / 2 9 

Seismic Retrofit of the North Harbor Drive Bridge Over Navy Estuary- Second Amendment to Agreement a 5. PRIMARY CONTACT (NAME, PHONE, & MAIL STA.) 

Mamell Gibson, 533-5213, MS908A 
G. SECONDARY CONTACT (NAME, PHONE. & MAIL STA.) 

Abi Palaseyed, 533-4654, MS 908A 
. CHECK BOX IF REPORT TO COUNCIL IS ATTACHED • 

U \ ^ i 
H ^ f 38714T 

8.COMPLETE FOR ACCOUNTING PURPOSES 

FUND 
9. ADDITIONAL INFORMATION / ESTIMATED COST: 

30244 
ORGANIZATION 107 
OBJECT ACCOUNT 41184 
JOB ORDER 530381 
C.I.P. NUMBER 53-038.1 

AMOUNT $150,857 

Original Agreement for two projects: $ 249,950 
North Harbor Drive Bridge: $ 124,975 
West Mission Bay Drive Bridge: $ 124,975 

First Amendment: $ 71,780 
North Harbor Drive Bridge: $ 29,860 
West Mission Bay Drive Bridge: $ 41,920 

Total This Request: $ 150,857 
Total Consultant Contract: $ 472,587 

10. ROUTING AND APPROVALS 
ROUTE APPROVING 

AUTHORITY APPROVAL SIGNATURE APPROVAL SlGt 

DATE 

SIGNED 

ORIGINATING 
DEPARTMENT L ^ 

-^Sc 

^r^ 
€fafax 

EAS t £ j L N^r 
EOCP 

y^y^^js 
fc/2?/fe&€ 

LIAISON OFFICE 
^ / 

CIP/FM 

AUDITOR 

\ M 4 ' tUrt.fc ^C- COUNCIL LIAISON 
r S < ^ 7 / 3 / 0 

P & C 

• SPOB .p j CONSENT 

• REFER TO: 

• ADOPTION 

COUNCIL D A T E : " ? / ' •> ( C * 

11. PREPARATION OF: • RESOLUTIONS ORDINANCE(S) • AGREEMENTS) • DEED{S) 

1. Authorizing the Mayor or his designee to execute a Second Amendment to the Agreement with T-Y-Lin International in 
the amount of $150,857 to finalize the Plans & Specifications and provide support during construction for CIP 53-038.1, 
Seismic Retrofit of the North Harbor Drive Bridge over Navy Estuary; and 

11A. STAFF RECOMMENDATIONS: ADOPT THE RESOLUTION(S) 

12. SPECIAL CONDITIONS (REFER TO AR. 3.20 FOR INFORMATION ON COMPLETING THIS SECTION.) 

COUNCIL DISTRICTfS): 2 (Kevin Faulconer) 

COMMUNITY AREA(S): 

ENVIRONMENTAL IMPACT: 

HOUSING IMPACT: 
ATTACHMENTS: 

Peninsula 

The activity is covered under Project No. 98-0235, dated 07/07/00, adopted on 
08/05/02, by Resolution No. R-296944. The activity is adequately addressed in the 
environmental document and there is no change in circumstance, additional 
information, or project changes to warrant additional environmental review. 
Therefore, the activity is not a separate project for purposes of CEQA review pursuant 
to Stale CEQA Guidelines Section 15060 (C)(3). 

None with this action 
Second Amendment with T-Y-Lin international, First Amendment with T-Y-Lin 
International, Original Agreement with T-Y-Lin international and Location Map. 

Upon Council approval, please forward a copy of the Resolution to Nitsuh Aberra, Right-of-Way Design Division, MS 908 A. 

: ; M - I 4 7 2 MSWORD2002 (REV. 2000-04-09) 



2. Authorizing the appropriation and expenditure of $150,857 from Fund 387141, Highway Bridge Program 
(HBP) from CIP 53-038.1, Seismic Retrofit of the North Harbor Drive Bridge over Navy Estuary, for the 
purpose of executing the Second Amendment to Agreement with T-Y-Lin International, provided that the City 
Auditor and Comptroller first furnishes a certificate demonstrating funds are available; and 

3. Authorizing the City Auditor and Comptroller, upon advice from the administering department, to return 
excess funds, if any, to the appropriate reserves. 

000016 
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DATE REPORT ISSUED: 
ATTENTION: 
ORIGINATING DEPT.: 
SUBJECT: 

COUNCIL DISTRICTS: 
STAFF CONTACT: 

REQUESTED ACTION: 

EXECUTIVE SUMMARY SHEET 

April 29, 2008 REPORT NO.: 
Council President and City Council 
Engineering and Capital Projects 
Seismic Retrofit of the North Harbor Drive Bridge over Navy 
Estuary - Second Amendment to Agreement. 
2 (Kevin Faulconer) 
Mamell Gibson (619) 533-5213, Abi Palaseyed (619) 533-4654 

Authorizing expenditure of $150,857, execute Second Amendment 
with T-Y-Lin International. 

STAFF RECOMMENDATION: Approve the ordinance. 

EXECUTIVE SUMMARY: 
The North Harbor Drive Bridge which spans the mouth of the former Naval Training Center 
Boat Channel was built in 1975 and has been identified by Caltrans as a seismically deficient 
bridge. This Seismic Retrofit project would bring the bridge to current design standards. The 
proposed project would stabilize the two parallel bridges with reinforcement and infilling of the 
bridge archways without changes to the bridge-platform or the height of the span. The proposed 
project would require the driving of I SO new 24-inch piles and concrete support piers with 
expanded pier caps. Additional work would include replacement of deteriorating concrete and 
steel, expansion joints, shear keys, and restrainer units. 

The original Consultant Agreement with T-Y-Lin International provided professional services 
for two projects: North Harbor Drive Bridge over Navy Estuary and West Mission Bay Drive 
Bridge over Mission Bay Channel. T-Y-Lin International's original Agreement (including the 
First Amendment to Agreement) was for a total of $321,730, of which $154,835 was for North 
Harbor Drive Bridge and $166,895 was for West Mission Bay Drive Bridge. This request for the 
Second Amendment to Agreement is needed to finalize the design and provide support during 
construction for $150,857 for North Harbor Drive Bridge and will increase the total contract with 
T-Y-Lin International to $472,587. This action does not include any work on West Mission Bay 
Drive Bridge. 

EQUAL OPPORTUNITY CONTRACTING 
Funding Agency: Caltrans Highway Bridge Program and State Transportation 

Improvement Program. 

Goals: 15% Voluntary (MBE/WBE/DBE/DVBE/QBE) 

Subconsultant Participation: Previously approved agreement amount of $321,730, the 
subconsultant participation was $30,000 DBE (9.32%) and 
$52,000 Other Firm (16.16%) (see attached EOCP evaluation for 
breakdown). 

For this amendment of $150,857, the subconsultant participation is 
$9,807 DBE (6.50%) and $7,920 Other Firm (5.25%). 



000018 EXECUTIVE SUMMARY SHEET 

Total Consultant Agreement with this amendment is $472,587, the 
subconsultant participation is $39,807 DBE (8.42%) and $59,920 
Other Firm (12.68%). 

Other: Workforce Report Submitted - Equal Opportunity Plan 
required. Staff will monitor plan and adherence to 
Nondiscrimination Ordinance. 

FISCAL CONSIDERATIONS: 
The total-fee for providing services under this Amendment is $150,857. Total Consultant 
Agreement will be $472,587. Funds are available in Fund 387141, Highway Bridge Program 
(HBP), CIP 53-038.1, Seismic Retrofit of the North Harbor Drive Bridge over Navy Estuary 
Project. 

PREVIOUS COUNCIL COMMITTEE ACTION: 
April 28, 1997, Resolution #R-288577, Accepting Program Supplement No. 11-5004. 
April 28, 1997, Resolution #R-288579, Agreement with McDaniel Engineering Company 
(now T-Y-Lin International McDaniel). 
August 05, 2002, Resolution #R-296943, Accepting Modification to Program 
Sunnlement No. 11-5004. 
January 07, 2003, Resolution #R-297508, First Amendment to the Agreement with T-Y-
Lin International McDaniels. 
August 05, 2004, Resolution #R-29644, Certified the Mitigated Negative Declaration 
(MND) LDR File No. 98-0235 for the North Harbor Drive Bridge over Navy Estuary. 
February 19, 2008, Resolution #R-303397, Accepting Modification to Program 
Supplement No. 11-5004. 

COMMUNITY PARTICIPATION AND PUBLIC OUTREACH EFFORTS: This project has 
coordinated with The Corky McMillin Companies, Naval Base Point Loma and San Diego 
Unified Port District. 

KEY STAKEHOLDERS: 
Federal Highway Administration (FHWA); California Department of Transportation 
(Caltrans); T-Y-Lin International; J. Muller International; Earth Mechanics, Inc.; Geomatrix 
Consultants. 

^ ^ — ^ 
V/^OPatti B^ekamp David Jarrell 

' " Director of Engineering & Capital Projects Deputy Chief of Public Works 
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The City of San Diego 

CERTIFICATE OF CITY AUDITOR AND COMPTROLLER 

CERTIFICATE OF UNALLOTTED BALANCE AC 
ORIGINATING" 

DEPT. NO.; 

2800817 

446 

I HEREBY CERTIFY that the money required for the allotment of funds for the purpose set forth in the foregoing 
resolution is available in the Treasury, or is anticipated to come into the Treasury, and is otherwise unallotted. 

Amount: 

Purpose: 

Fund: 

Date: By: 
AUDITOR AND COMPTROLLER'S DEPARTMENT 

ACCOUNTING DATA 

ACCTG. 
LINE 

CY 
P.Y FUND DEPT ORG. ACCOUNT JOB ORDER 

OPERATION 
ACCOUNT 

BENF/ 
EQUIP FACILITY 

TOTAL AMOUNT 

AMOUNT 

PI iron nwCDDinc 

CERTIFICATION OF UNENCUMBERED BALANCE 

I HEREBY CERTIFY that the indebtedness and obligation to be incurred by the contract or agreement authorized 
by the hereto attached resolution, can be incurred without the violation of any of the provisions of the Charter of the City 
of San Diego; and I do hereby further certify, in conformity with the requirements of the Charter of the City of San Diego, 
that sufficient moneys have been appropriated for the purpose of said contract, that sufficient moneys to meet the 
obligations of said contract are actually in the Treasury, or are anticipated to come into the Treasury, to the credit of the 
appropriation from which the same are to be drawn, and that the said money now actually in the Treasury, together with 
the moneys anticipated to come into the Treasury, to the credit of said appropriation, are otherwise unencumbered. 

Not to Exceed: $150,857.00 

Vendor: T-Y Lin International 

Purpose: 

Date: 

Authorizing a Second Amendment to the Agreement to finalize the Plans & Specifications and provide 
support during construction for Seismic Retrofit of the North Harbor Drive Bridge over Navy Estuary. CIP 53-
038.1 

May 22, 2008 By: M-\^cdkr r.w<y 
AUDITOR AND COMPTROLLER'S DEPARTMeNT 

• ACCOUNTING DATA 
ACCTG, 

LINE 

001 

CY 
PY 

0 
FUND 

AC-361 (R EV2-9 I) 

DEPT 

30244 
• 

ORG. 

107 
ACCOUNT 

4279 
JOB ORDER 

530381 

OPERATION 
ACCOUNT 

BENF/ 
EQUIP 

TOTAL A 

FACILITY 

MOUNT 

AMOUNT 

5150,857.00 

$150,857.00 
FUND OVERRIDE Q 

AC 2800817 
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000023 
ORDINANCE NUMBER 0- (NEW SERIES) 

DATE OF FINAL PASSAGE 

AN ORDINANCE OF THE COUNCIL OF THE CITY OF SAN 
DIEGO AUTHORIZING A SECOND AMENDMENT TO THE 
AGREEMENT WITH T.Y. LIN INTERNATIONAL FOR THE 
NORTH HARBOR DRIVE BRIDGE OVER NAVY ESTUARY 
PROJECT. 

WHEREAS, The City and Consultant entered into an agreement to provide professional 

civil engineering services for the Seismic Retrofit Designs of the North Harbor Drive Bridge 

over Navy Estuary, Bridge 57C-015 and West Mission Bay Drive Bridge over Mission Bay 

Channel Bridge 57C-426, dated April 28, 1997; and 

WHEREAS, The Parties entered into a First Amendment to the Agreement, dated 

T n m i r m i T l A A l f n f t V t a « 1 1 - w * r i n a J-I-P i m r l o t i - n n t V i a T J T V > I a n t f T * 1 O H P OT-I/^ m i i . - ' i f i i -» i ( - i r»nc t n i-Mn-i-ot- i t 

Caltrans Standard Plans and Specifications (1999 Edition) and current Caltrans Standard Special 

Provisions; and 

WHEREAS, The City desires to execute a Second Amendment to the Agreement for the 

Consultant to provide additional Professional Services for the North Harbor Drive Bridge over 

Navy Estuary, Bridge 57C-015, as indicated in the expanded Scope of Services [Exhibit F], for 

compensation not to exceed $125,857.00, with total compensation for services provided under 

the Amendment not to exceed $150,857.00; NOW, THEREFORE, 

BE IT ORDAINED, by the Council of the City of San Diego, as follows: 

Section 1. That the Mayor be and he is hereby authorized and empowered to execute, for 

and on behalf of said City, a Second Amendment to the Agreement with T.Y. Lin International 

in the amount not to exceed $150,857.00 to finalize the Plans and Specifications and to provide 

f 
support during construction, for CIP 53-0381.1, Seismic Retrofit of the North Harbor Drive 

-PAGE 1 OF 3- • 
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Bridge over Navy Estuary [Project] under the terms and conditions set forth in the Agreement on 

file in the office of the City Clerk as Document No. OO . 

Section 2. That the appropriation and expenditure of an amount not to exceed 

$150,857.00 from Fund 387141, Highway Bridge Program [HBP] from CIP 53-038.1, Seismic 

Retrofit of the North Harbor Drive Bridge over Navy Estuary, is authorized solely and 

exclusively for the purpose of providing funds for the purpose of executing the Second 

Amendment to the Agreement with T.Y. Lin International, provided that the City Auditor and 

Comptroller first furnishes one or more certificates certifying that the funds necessary for 

expenditures are, or will be, on deposit with the City Treasurer. 

Section 3. That the City Auditor and Comptroller, upon advice from the administering 

department, is authorized to transfer excess budgeted funds, if any, to the appropriate reserves. 

Section 4. That a full reading of this ordinance is dispensed with prior to its final passage, 

a written or printed copy having been available to the City Council and the public a day prior to 

its final passage. 

Section 5. That this ordinance shall take effect and be in force on the thirtieth day from 

and after its final passage. 

APPROVED: MICHAEL J. AGUIRRE, City Attorney 

By ^ g ^ ^ J S ^ P " 
Ryan KShut 
Deputy City Attorney 

RK:cfq 
05/29/08 
AC:2800817 
Or.Dept;E&CP 
O-2008-162 

-PAGE 2 OF 3-
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(O-2008-162) 

I hereby certify that the foregoing Ordinance was passed by the Council of the City of San 
Diego, at this meeting of . 

ELIZABETH S. MALAND 
City Clerk 

By 
Deputy City Clerk 

Approved: 
(date) JERRY SANDERS, Mayor 

Vetoed: 
(date) JERRY SANDERS, Mayor 

-PAGE 3 OF 3-
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SECOND AMENDMENT TO AGREEMENT 

This Second Amendment to the Agreement for the Seismic Retrofit Design of the North 

Harbor Drive Bridge over Navy Estuary Project dated April 28, 1997 [Agreement], is hereby 

entered into by and between the City of San Diego [City], a municipal corporation, and T-Y-Lin 

International - McDaniel [Consultant]. 

R E C I T A L S 

A. The City and Consultant [collectively referenced herein as the "Parties"] entered 

into the Agreement, which is on file in the Office of the City Clerk as Document No. RR-

288579, to provide professional civil engineering services for Seismic Retrofit Designs of the 

North Harbor Drive Bridge over Navy Estuary, Bridge 57C-015 and West Mission Bay Drive 

Bridge over Mission Bay Channel Bridge 57C-426 [Projects]. 

R. The Parties entereH in tn a First Aorpement tn thp Aorppmpnf HntpH Tarniar" ^ 

2003, which is on file in the Office of the City Clerks as Document No. RR-297508 for the 

purpose of updating the Projects plans and specifications to current Caltrans Standards Plans and 

Specifications (1999 Edition) and current Caltrans Standards Special Provisions. 

C. The City desires to execute a Second Amendment to the Agreement for the 

- Consultant to provide additional Professional Services for North Harbor Drive Bridge over Navy 

Estuary, Bridge 57C-015, as indicated in the expanded Scope of Services [Exhibit F], for a 

compensation amount not to exceed $125,857.00, with total compensation for services provided 

under the Agreement not to exceed $150,857.00. 
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D. Consultant desires to provide the services required under this Second 

Amendment. 

NOW," THEREFORE, in consideration of the Recitals stated above and incorporated 

herein by this reference and the mutual obligations of the Parties expressed herein, the Parties 

agree to modify the Agreement, which is incorporated herein by reference, as follows: 

1. Section 1-1.12.3 is amended to read as follows: 

. DELETE in its entirety and INSERT: "Caltrans Standards Plans and 
Specifications (2006 Edition) and Current Caltrans Standard Special Provisions, where 
applicable." 

2. Section 1 is amended to read as follows: 

ADD: 1-1.12.8 The Consultant shall perform Professional Services as set forth in 
the written Scope of Services [Exhibit F] at the direction of the City on a fixed fee basis as 
specifically enumerated in the Compensation and Fee Schedule [Exhibit G], and in accordance to 
the Time Schedule [Exhibit H]. 

3. Section 5-1 is amended to read as follows: 

ADD: <'The City shall pay the Consultant for all Professional Services and all 
expenses related to performance under this Second Amendment to the Agreement, in an amount 
not to exceed $68,627.00, as set forth in the Compensation and Fee Schedule [Exhibit G], The 
Consultant shall be entitled to compensation for Professional Services under this Second 
Amendment to the Agreement, whether within the Scope of Services or as Additional Services, 
based on the Compensation and Fee Schedule. For the duration of this Second Amendment to 
the Agreement, the Consultant shall not be entitled to fees which exceed the Compensation and 
Fee Schedule. The Total Compensation to Consultant under this Agreement shall not exceed 
$68,627.00"' 

4. Section 5-2.2 (additional costs) is amended to read as follows; 

ADD: "If the City requires additional Professional Services [Additional Services] 
beyond the Scope of Services performed pursuant to this Second Amendment to the Agreement, 
except for additional costs as described in Section 5 of this Agreement, the City shall pay 
Consultant an additional fee not to exceed $25,000,00. The City and the Consultant must agree 
in writing upon such fee for a specific task based on the Fee Schedule prior to the Consultant 
beginning the Additional Services." 
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5. Section 5-2.3 is amended to read as follows: 

ADD: "The City shall pay the Consultant for all Construction Support Services 
and all expenses related to performance under this Second Amendment to the Agreement, in an 
amount not to exceed $57,230.00, as set forth in the Compensation and Fee Schedule [Exhibit 
G]. The Consultant shall be entitled to compensation for Construction Support Services under 
this Second Amendment to the Agreement, whether within the Scope of Services or as 
Additional Services, based on the Compensation and Fee Schedule. For the duration of this 
Second Amendment to the Agreement, the Consultant shall not be entitled to fees which exceed 
the Compensation and Fee Schedule. The Total Compensation to Consultant under this 
Agreement shall not exceed $57,230.00" 

6. Section 7 is amended to read as follows: 

ADD: "7.11 San Diego's Strong Mayor Form of Governance. All. 
references to 'City Manager' in this Agreement and all subsequent amendments thereto shall be 
deemed to refer to 'Mayor.' This section becomes effective on January 1, 2006 and shall remain 
in effect for the duration the City operates under the mayor-council (commonly referred to as 
'strong mayor') form of governance pursuant to article XV of the City of San Diego City 
Charter." 

7. Section 7 is amended to read as follows: 

Ar*T*. u i I T T n — -**• A „.,-,-,.»--—•* TO-J- A ~—, — * ~u„ i i i— —cc,,,,*;..., __ i t . -

date it is executed by the last Party to sign the Agreement, and approved by the City Attorney in 
accordance with San Diego Charter Section 40. Unless otherwise terminated, it shall be effective 
until completion of the Scope of Services or April, 2013 whichever is the earliest but not to 
exceed five years unless approved by City ordinance. 

8. Section 8 is amended to read as follows: 

DELETE in its entirety and INSERT: 8-1 Indemnification. Other than in the 
perfonmance of design professional services which shall be solely as addressed in Section 8.2 
below, to the fullest extent permitted by law, Design Professional shall defend (with legal 
counsel reasonably acceptable to the City), indemnify and hold harmless the City and its officers, 
agents, departments, officials, and employees [Indemnified Parties] from and against all claims, 
losses, costs, damages, injuries (including, without limitation, injury to or death of an employee 
of Design Professional or its Subcontractors), expense and liability of every kind, nature and 
description (including, without limitation, incidental and consequential damages, court costs, 
attorney's fees, litigation expenses and fees of expert consultants or expert witnesses incurred in 
connection therewith and costs of investigation) that arise out of, pertain to, or relate to, directly 
or indirectly, in whole or in part, any services performed under this Agreement by the Design 
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Professional, any Subcontractor, anyone directly or indirectly employed by them, or anyone that 
they control. The Design Professional's duty to defend, indemnify, protect and hold harmless 
shall not include any claims or liabilities arising from the active negligence, sole negligence or 
willful misconduct of the Indemnified Parties. 

DELETE in its entirety and INSERT: 8-2 Design Professional Services 
Indemnification and Defense. 

ADD: 8-2.1 Design Professional Services Indemnification. To the 
fullest extent permitted by law (including, without limitation, California Civil Code Section 
2782.8), with respect to the performance of design professional services, Design Professional 
shall indemnify and hold harmless the City, its officers, or employees, from all claims, demands 
or liability that arise out of, pertain to or relate to the negligence, recklessness, or willful 
misconduct of Design Professional or Design Professional's officers or employees. 

ADD: 8-2.2 Design Professional Services Defense. Parties will work in 
good faith to procure applicable insurance coverage for the cost of any defense arising from all 
claims, demands or liability that arise out of, pertain to or relate to the negligence, recklessness, 
or willful misconduct of Design Professional or Design Professional's officers or employees. 

ADD: 8-3 Insurance. The provisions of this Article are not limited by the 
requirements of Section 4.3 related to insurance. 

ADD: 8-4 Enforcement Costs. The Design Professional agrees to pay any and 
all costs the City incurs enforcing the indemnity and defense provisions set forth in this Article. 

9. Section 9 is amended to read as follows: 

DELETE 9-1 in its entirety and INSERT: 9-1 Insurance. The Design 
Professional shall not begin the Professional Services under this Agreement until it has: (a) 
obtained, and provided to the City, insurance certificates and endorsements reflecting evidence of 
all insurance required in Section 9-1.1; however, the City reserves the right to request,, and the 
Design Professional shall submit, copies of any policy upon reasonable request by the City; 
(b) obtained City approval of each company or companies as required by Section 9-1.2; and 
(c) confirmed that all policies contain the specific provisions required in Section 9-1.4. Design 
Professional's liabilities, including but not limited to Design Professional's indemnity 
obligations, under this Agreement, shall not be deemed limited in any way to the insurance 
coverage required herein. Except as provided for under California law, all policies of insurance 
required hereunder must provide that the City is entitled to thirty (30) days prior written notice 
(10 days for cancellation due to non-payment of premium) of cancellation or non-renewal of the 
policy or policies. Maintenance of specified insurance coverage is a material element of this 
Agreement and Design Professional's failure to maintain or renew coverage or to provide 
evidence of renewal during the term of this Agreement may be treated as a material breach of 
contract by the City. 
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Further, the Design Professional shall not modify any policy or endorsement thereto 
which increases the City's exposure to loss for the duration of this Agreement. 

ADD: 9-1.1 Types of Insurance. At all times during the term of this 
Agreement, the Design Professional shall maintain insurance coverage as follows: 

ADD: 9-1.1,1 Commercial General Liability. Commercial 
General Liability (CGL) Insurance written on an ISO Occurrence form CG 00 01 07 98 or an 
equivalent form providing coverage at least as broad which shall cover liability arising from any 
and all personal injury or property damage in the amount of $ 1,000,000, One Million Dollars per 
occurrence and subject to an annual aggregate of $1,000,000. One Million Dollars. There shall be 
no endorsement or modification of the CGL limiting the scope of coverage for either insured vs. 
insured claims or contractual liability. All defense costs shall be outside the limits of the policy. 

ADD: 9-1-1.2 Commercial Automobile Liability. For all of the 
Design Professional's automobiles including owned, hired and non-owned automobiles, the 
Design Professional shall keep in full force and effect, automobile insurance written on an ISO 
form CA 00 01 12 90 or a later version of this form or an equivalent form providing coverage at 
least as broad for bodily injury and property damage for a combined single limit of $1 million per 
occurrence. Insurance certificate shall reflect coverage for any automobile (any auto). 

ADD: 9-1.1.3 Workers' Compensation. For all of the Design 
Professional's employees who are subject to this Agreement and to the extent required by the 
applicable state or federal law. the Design Professional shall keep in full force and effect, a 
Workers' Compensation policy. That policy shall provide a minimum of $1 million of employers' 
liability coverage, and the Design Professional shall provide an endorsement that the insurer 
waives the right of subrogation against the City and its respective elected officials, officers, 
employees, agents and representatives. 

ADD: 9-1.1.4 Architects & Engineers Professional Liability. 
For all of the Design Professional's employees who are subject to this Agreement, the Design 
Professional shall keep in full force and effect. Professional Liability coverage for professional 
liability with a limit of $1,000,000, One Million Dollars per claim and $1,000,000, One Million 
Dollars annual aggregate. The Design Professional shall ensure both that: (1) the policy 
retroactive date is on or before the date of commencement of the Project; and (2) the policy will 
be maintained in force for a period of three years after substantial completion of the Project or 
termination of this Agreement whichever occurs last. The Design Professional agrees that for the 
time period defined above, there will be no changes or endorsements to the policy that increase 
the City's exposure to loss. All defense costs shall be outside the limits of the policy. 

ADD: 9-1.2 Deductibles. All deductibles on any policy shall be the 
responsibility of the Design Professional and shall be disclosed to the City at the time the 
evidence of insurance is provided. 
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ADD: 9-1.3 Acceptability of Insurers. 

ADD: 9-1.3.1 Except for the State Compensation Insurance Fund, all 
insurance required by this Contract or in the Special General Conditions shall only be carried by 
insurance companies with a rating of at least "A-, VI" by A.M. Best Company, that are 
authorized by the California Insurance Commissioner to do business in the State of California, 
and that have been approved by the City. 

ADD: 9-1.3.2 The City will accept insurance provided by non-admitted, 
"surplus lines" carriers only if the carrier is authorized to do business in the State of California 
and is included on the List of Eligible Surplus Lines Insurers (LESLI list). All policies of 
insurance carried by non-admitted carriers are subject to all of the requirements for policies of 
insurance provided by admitted carriers described herein. 

ADD: 9-1,4 Required Endorsements. 

The following endorsements to the policies of insurance are required to be provided to the City 
before any work is initiated under this Agreement. , 

ADD: 9-1.4.1 Commercial General Liability Insurance 
Endorsements. 

ADDITIONAL INSURED. To the fullest extent allowed by law 
including but not limited to California Insurance Code Section 11580.04, the policy or policies 
must be endorsed to include as an Insured the City of San Diego and its respective elected 
officials, officers, employees, agents and representatives with respect to liability arising out of (a) 
ongoing operations performed by you or on your behalf, (b) your products, (c) your work, ' 
including but not limited to your completed operations performed by you or on your behalf, or 
(d) premises owned, leased, controlled or used by you. 

PRIMARY AND NON-CONTRIBUTORY COVERAGE. The policy 
or policies must be endorsed to provide that the insurance afforded by the Commercial General 
Liability policy or policies is primary to any insurance or self-insurance of the City of San Diego 
and its elected officials, officers, employees, agents and representatives as respects operations of 
the Named Insured. Any insurance maintained by the City of San Diego and its elected officials, 
officers, employees, agents and representatives shall be in excess of Design Professional's 
insurance and shall not contribute to it. 

SEVERABILITY OF INTEREST. The policy or policies must be 
endorsed to provide that the Design Professional's insurance shall apply separately to each 
insured against whom claim is made or suit is bought, except with respect to the limits of the 
insurer's liability and shall provide cross-liability coverage. 

ADD: 9-1.4.2 Automobile Liability Insurance Endorsements 
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ADDITIONAL INSURED. To the fullest extent allowed by law 

including but not limited to California Insurance Code Section 11580.04, the policy or policies 
must be endorsed to include as an Insured the City of San Diego and its respective elected 
officials, officers, employees, agents and representatives with respect to liability arising out of 
automobile owned, leased, hired or borrowed by or on behalf of the Design Professional. 

SEVERABILITY OF INTEREST. The policy or policies must be 
endorsed to provide that Design Professional's insurance shall apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the insurer's 
liability and shall provide cross-liability coverage. 

ADD: 9-1.4.3 Worker's Compensation and Employer's Liability 
Insurance Endorsements. 

WAIVER OF SUBROGATION. The Worker's Compensation policy or 
policies must be endorsed to provide that the insurer will waive all rights of subrogation against 
the City and its respective elected officials, officers, employees, agents and representatives for 
losses paid under the terms of this policy or these policies which arise from work performed by 
the Named Insured for the City. 

ADD: 9-1.5 Reservation of Rights. The City reserves the right, from time to 
time, to review the Design Professional's insurance coverage, limits, deductible and self-insured 
retentions to determine if they are acceptable to the City. The City will reimburse the Design 
Professional for the cost of the additional premium for any coverage requested by the City in 
excess of that required by this Agreement without overhead, profit, or any other markup. 

ADD: 9-1.6 Additional Insurance. The Design Professional may obtain additional 
insurance not required by this Agreement. 

ADD: 9-1.7 Excess Insurance. All policies providing excess coverage to the City 
shall follow the form of the primary policy or policies including but not limited to all endorsements. 

10. Section 13 is amended to read as follows: 

DELETE in its entirety and INSERT: 13-1 "The Consultant agrees to comply with the 
City's Drug-Free Workplace requirements set forth in Council Policy 100-17, adopted by 
Council Resolution No. R-277952 and incorporated into this Agreement by this reference. The 
Consultant shall certify to the City that it will provide a drug-free workplace by submitting a 
Consultant Certification for a Drug-Free Workplace form [Exhibit I]." 

ADD: 13-1.1 Consultant's Notice to Employees. The Consultant shall publish 
a statement notifying employees that the unlawful manufacture, distribution, dispensation, 
possession, or use of a controlled substance is prohibited in the work place, and specifying the 
actions that will be taken against employees for violations of the prohibition. 

ADD: 13-1.2 Drug-Free Awareness Program, The Consultant shall establish a 
drug-free awareness program to inform employees about all of the following: 
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ADD: 13-1.2.1 The dangers of drug abuse in the work place. 

ADD: 13-1.2.2 The policy of maintaining a drug- free workplace. 

ADD: 13-1.2.3 Available drug counseling, rehabilitation, and employee 
assistance programs. 

ADD: 13-1,2.4 The penalties that may be imposed upon employees for 
drug abuse violations. 

• ADD: 13-1.3 Posting the Statement. In addition to Section 13-1.1 above, the 
Consultant shall post the drug-free policy in a prominent place. 

ADD: 13-1.4 Subconsultant's Agreements. The Consultant further certifies that 
each contract for Subconsultant Services for this Project shall contain language that binds the 
Subconsultant to comply with the provisions of Section 13-1 of this Agreement, as required by 
Sections 2.A.(1) through (3) of Council Policy 100-17. Consultants and Subconsultants shall be 
individually responsible for their own drug-free work place program. 

11. Section 14 is amended to read as follows; 

DELETE in its entirety and INSERT: 14-1 "Title 24/Americans with Disabilities Act 
Requirements. The Consultant shall warrant and certify that any Project plans and specifications 
prepared in accordance with this Agreement meet all current California Building Standards Code, 
California Code of Regulations, Title 24 [Title 24] and Americans with Disabilities Act 
Accessibility Guidelines [ADAAG] requirements, and are in compliance with The Americans 
with Disabilities Act of 1990. When a conflict exists between Title 24 and ADAAG, the most 
restrictive requirement-shall be followed/Prior to execution of this Agreement, the Consultant 
shall complete and submit to the City the Consultant Certification tor Title 24/ADA Compliance 
[Exhibit J]." 

14-1.1 Consultant has sole responsibility and obligation for designing the project 
to comply with the ADA and Title 24 as described in this Section; however, as owner of the 
facility, the City is exposed to liability for projects on which designers fail to meet this 
obligation. Consequently, the City is implementing an evaluation of certain design aspects to 
ensure a compliant facility. The Consultant shall complete and submit an ADA Compliance 
Review Checklist. This Checklist is designed to assist consultants in meeting their ADA 
obligations under the contract (Consultant also must meet Title 24 which these checklists do not 
cover). These checklists are not comprehensive. The checklists merely reflect the specific 
problematic areas of compliance with ADA commonly seen by the City. As a result, the City will 
be checking only these areas of ADA prior to acceptance of a Consultant's design. The 
Consultant is obligated to meet all additional laws which are not included on the City's ADA 
Design Review Checklist, and/or to advise the City at any time if they feel components on the 
checklist misrepresent the current state of the law. These ADA checklists and the City's access 
review process in no way limits the Consultant's obligation under the agreement. 
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12. Section 15 is amended to read as follows: 

ADD: D. Non-Discrimination Requirements. 

ADD: D-l Compliance with the City's Equal Opportunity Contracting 
Program. The Consultant shall comply with the City's Equal Opportunity Contracting Program 
Consultant Requirements [Exhibit K]. The Consultant shall not discriminate against any 
employee or applicant for employment on any basis prohibited by law. The Consultant shall 
provide equal opportunity in all employment practices. The Consultant shall ensure that its 
Subconsultants comply with the City's Equal Opportunity Contracting Program Consultant 
Requirements. Nothing in this Section shall be interpreted to hold the Consultant liable for any 
discriminatory practice of its Subconsultants. 

ADD: D-2 Non-Discrimination Ordinance. The Consultant shall not 
discriminate on the basis of race, gender, religion, national origin, ethnicity, sexual orientation, 
age, or disability in the solicitation, selection, hiring or treatment of Subconsultants, vendors or 
suppliers. The Consultant shall provideequal opportunity for Subconsultants to participate in 
subconsulting opportunities. The Consultant understands and agrees that violation of this clause 
shall be considered a material breach of the contract and may result in contract termination, 
debarment, or other sanctions. This language shall be in contracts between the Consultant and 
any Subconsultants, vendors and suppliers. 

ADD: D-3 Federal Non-Discrimination Requirements. The contractor, sub 
recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry out applicable requirements of 49 
CFR part 26 in the award and administration of DOT-assisted contracts. Failure by the contractor 
to carry out these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remed^ as the recipient deems a^^ro^riate. For the 
purpose of this paragraph, "contractor" shall mean "consultant," and "subcontractor" shall mean 
"subconsultant." 

ADD: D-4 Compliance Investigations. Upon the City's request, the Consultant 
agrees to provide to the City, within sixty calendar days, a truthful and complete list of the names 
of all Subconsultants, vendors, and suppliers that the Consultant has used in the past five years 
on any of its contracts that were undertaken within San Diego County, including the total dollar 
amount paid by the Consultant for each subcontract or supply contract. The Consultant further 
agrees to fully cooperate in any investigation conducted by the City pursuant to the City's 
Nondiscrimination in Contracting Ordinance ][San Diego Municipal Code sections 22.3501-
22.3517], The Consultant understands and agrees that violation of this clause shall be considered 
a material breach of the contract and may result in remedies being ordered against the Consultant 
up to and including contract termination, debarment, and other sanctions for violation of the 
provisions of the Nondiscrimination in Contracting Ordinance. The Consultant further 
understands and agrees that the procedures, remedies and sanctions provided for in the 
Nondiscrimination Ordinance apply only to violations of said Nondiscrimination Ordinance. 
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13. Section 16 is amended to read as follows: 

DELETE in its entirety and INSERT: 16-5 "The Consultant shall comply with all Federal, 
State, and Local laws and ordinances applicable to the work. This includes compliance with 
prevailing wage rates and their payment in accordance with California Labor Code, including but not 
limited to Sections 1720 and 1771 [see Exhibit L]." 

ADD: 16-9 All procurement transactions will be conducted in a manner providing full 
and open competition consistent with the standards of 49 CFR PartlS. Some of the situations 
considered to be restrictive of competition include, but are not limited to: 

(i) Placing unreasonable requirements on firms in order for them to qualify to 
do business, 

(ii) . Requiring unnecessary experience and excessive bonding, 

(iii) Noncompetitive pricing practices between firms or between affiliated 
companies, 

(iv) Noncompetitive awards to consultants that are on retainer contracts, 

(v) Organizational conflicts of interest, 

(vi) Specifying only a brand name product instead of allowing an equal 
product to be offered and describing the performance of other relevant 
requirements of the procurement, and 

(vii) Any arbitrary action in the procurement process. 

ATI TV 16-10 The Citv will rierform a cost analvsis of its At^eement with the Consultant 
when adequate price competition is lacking, and for sole source procurements, including contract 
modifications or change orders, unless price reasonableness can be established on the basis of a 
catalog or market price of a commercial product sold in substantial quantities to. the general 
public or based on prices set by law or regulation. A price analysis will be used in all other 
instances to determine the reasonableness of the proposed contract price. 

ADD: 16-11 The City and the Consultant must on request make available for awarding 
agency pre-award review procurement documents, such as requests for proposals or invitations 
for bids, independent cost estimates, or other pertinent documents when: 

(i) The City's or the Consultant's procurement procedures or operation fails 
to comply with the procurement standards in 49 CFR Section 18.36; or 

(ii) The procurement is expected to exceed the simplified acquisition threshold 
[currently fixed at $100,000 by 41 U.S.C. 403(11)] and is to be awarded without 
competition or only one bid or offer is received in response to a solicitation; or 

(iii) The procurement, which is expected to exceed the simplified acquisition 
threshold, specifies a brand name product; or 
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(iv) The proposed award is more than the simplified acquisition threshold and 
is to be awarded to other than the apparent low bidder under a sealed bid 
procurement; or 

(v) A proposed contract modification changes the scope of a contract or 
increases the contract amount by more than the simplified acquisition threshold. 

ADD: 16-12 The City will use procurement procedures which reflect applicable State 
and local laws and regulations, provided that the procurements conform to applicable Federal law 
and standards identified in 49 CFR Section 18.36' 

ADD: 16-13 Contract modifications are required for any modification in the terms of the 
original contract that change the cost of the contract; significantly change the character, scope, 
complexity, or duration of the work; or significantly change the conditions under which the work 
is required to be performed. A contract modification shall clearly outline the changes made and 
determine a method of compensation. FHWA approval of contract modifications shall be 
obtained prior to beginning the work, except that in unusual circumstances the Consultant may be 
authorized to proceed with work prior to agreement on the amount of compensation and 
execution of the contract modification, provided the FHWA has previously approved the work 
and has concurred that additional compensation is warranted. 

ADD: 16-14 The Consultant agrees to comply with all applicable standards, orders, or 
requirements issued under section 306 of the Clean Air Act (42 U.S.C. 1857(h)), section 508 of 
the Clean water Act (33 U.S.C. 1368), Executive Order 11738, and Environmental Protection 
Agency regulations (40 CFR part 15). 

14. The Parties agree that this Second Amendment to the Agreement represents the 

entire understanding of the Consultant and the City and affects only those paragraphs referred to, 

and all other terms and conditions of the Agreement remain in full force and effect. 
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IN WITNESS WHEREOF, this Second Amendment to the Agreement for the Seismic 

Retrofit Design of the North Harbor Drive Bridge over Navy Estuary Project is executed by the 

City of San Diego acting by and through its Mayor, or his designee, pursuant to Ordinance 

No. authorizing such execution, and by the Consultant. 

THE CITY OF SAN DIEGO 
Mayor or Designee 

By : 

Date: 

T-Y- LIN INTERNATIONAL 

By: Z V ^ . / <r?^.^— 
Name: Joe Trfgnoli 
Title: Vice President 

t/J/fy Date; £ / / /^ /^ 2> 

I HEREBY APPROVE the form and legality of the foregoing Amendment on this 

day of , 2008. 

MICHAEL AGUIRRE, City Attorney 

By: 
Name: 
Deputy City Attorney 
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UPDATE PLANS, SPECIFICATIONS AND ESTIMATE EXHIBIT F 
Scope of Work 

^ ^ r\ « r\ Updated PS&E for North Harbor Drive Bridge 
000039 July 6, 2007 

Page 2 of 4 

In t roduct ion 

The City of San Diego has requested updating of the plans, specifications, and cost estimate 
(PS&E) for the seismic retrofit of North Harbor Drive Bridge. 

North Harbor Drive Bridge seismic retrofit strategy was completed in 1997, following the 
design and completion of construction documents in 1998. Due to lack of funding, the City 
of San Diego postponed the construction of the approved retrofit measure. 

T.Y. Lin International has been informed of the availability of construction funds in 2007 and 
the necessity for updating the PS&E package for submittal, review, and approval by Caltrans 
before commencing construction. 

Scope of Services 

The scope of services for this proposal is limited to updating the existing plans, 
specifications, and cost estimates. Some modifications to the joint restrainer details will be 
required to comply with current Caltrans seismic retrofit standards. 

Task 1.0 - In i t ia l Submittal 

1.1 Update Existing Drawings fon 

> Recent Caltrans standard plans 

5* Engineer's stamp and signature 

> Caltrans current details for joint restrainer 

1.2 Update Cost Estimate - Revise the quantity take offs for the revised restrainer type 
and update the estimated construction cost estimate. 

1.3 Submit Initial PS&E Package to Caltrans - Prepare and submit an initial package 
including plans and engineer's cost estimate to Caltrans. 

Deliverables: 

• Updated Bridge Plans 
• Updated construction cost estimate 

WLMNTERNATiONAL 
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UPDATE PLANS, SPECIFICATIONS AND ESTIMATE EXHIBIT F 
Scope of Work 

O H Ci CX A n Updated PS&E for North Harbor Drive Bridge 

U'-IIHU July 6, 2007 
Page 3 of 4 

T a s k 2.0 - 1 0 0 % Submi t t a l 

2.1 Update the Special Provisions - Revise the structure special provisions based on the 
most current version of Caltrans Standard Special Provisions (SSP), 

2.2 Respond to Caltrans Comments - Revise plans, cost estimate and specifications 
based on the comments received fronm Caltrans. 

2.3 Submit 100% PS&E Package to Caltrans - Prepare and submit 100% PS&E package 
including modified plans, engineer's cost estimate and special provisions to Caltrans. 

Deliverables; 

• 100% Bridge Plans 
• 100% construction cost estimate 
• 100% special provisions 

T a s k 3.0 - Final P lans, Spec i f i ca t ions a n d Cost Es t imate 

3.1 Final Response to Comments - Prepare a written response to all comments received, 
including the actions taken to respond. 

3.2 Submit Final PS&E Package - Submit final plans (mylars), specifications, and cost 
estimate to the City of San Diego and Caltrans for signature. 

3.3 Perform an Overall Quality Control Review 

Deliverables: 

• Final Plans (one sealed Mylar set) 
• Final structure special provisions 
• Final engineer's cost estimate 
• Resident engineer's pending file 

Serv i ces no t I n c l u d e d 

Redesign of the retrofit measures 

Design of protection measures for existing sewer force main 

Permit applications 

Bidding and construction support services 

Volume printing and reproduction 

TYLISMINTERNATIONAL 
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GEOTECHNICAL SERVICES AND SUPPORT DURING BIDDING PROCESS EXHIBIT F 
Scope of Work 

Evaluation of Pile Driving Impacts on Two Existing Pipelines 
0 H l l 0 4 1 February 20, 2008 
U U JKJ t̂ X page 2 of 4 

I n t r o d u c t i o n 

The City of San Diego has secured the funding for the seismic retrofit of the North Harbor 
Drive Bridge and is ready to advertise for construction. Presently, there are two pipelines 
that traverse the Navy Channel at Harbor Drive parallel to the bridge. The pipelines are 72" 
and 87" reinforced concrete pipes, encased in an un-reinforced concrete casing with 2 ft of 
cover on each pipe. The approximate size of this casing is 20 ft wide by 11 ft tall. The pipes 
were constructed in early 1960's and were in place during the construction of original bridge. 
The existing condition of these pipes is unknown and there are no plans for investigation of 
the existing condition. 

The 72" pipe is not in use and is the closest to the bridge. The 87" is in use and carries 
sewage from Pump Station #2 to the Point Loma Wastewater Treatment Plant. The City is 
concerned about damaging the pipes during the pile driving operation for the seismic 
retrofit of North Harbor Drive Bridge and has requested an evaluation of the impact of 
vibration due to pile driving operation at the location of these pipes, 

Scope of Services 

The scope of services for this proposal is limited to evaluating the magnitude of settlement 
due to pile driving operation. This entails evaluating the propagation of vibration during 
pile driving operation at a location 12 feet away from the face of the casing, and impacts of 
vibration-induced liquefaction on the site settlement. 

Task 1.0 - Analysis 

1.1 Consultation with Contractors - Consult with a pile driving contractor regarding 
the appropriate type of hammer and energy input for driving 200T piles under a low 
overhead. 

1.2 Review of Existing Soil Data - Review of existing LOTB data and geotechnical 
recommendations for pile driving operation. 

1.3 Perform Analysis - Perform an analysis to evaluate the outreach and potential 
impact of vibration on the existing outfall. Analyses will be performed to evaluate 
the vibration-induced liquefaction and settlement of surrounding soils, using the 
recommended driving energy. The potential settlement of surrounding soils due to 
pile driving will be estimated based on the published correlations. 

1.4 Modify Pile Tip Elevations - Considering pre-drilling to an elevation 2 feet below 
the invert of die pipelines as located by the City, prepare recommendations for 
revised pile tip elevations. 

1.5 Memorandum of Findings - Prepare a Memorandum of Findings based on the 
' performed analysis summarizing: 

T^LIWINTERNATIONAL 
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GEOTECHNICAL SERVICES AND SUPPORT DURING BIDDING PROCESS EXHIBIT F 
Scope of Work 

Evaluation of Pile Driving impacts on Two Existing Pipelines 

000042 F e 6 r u a^e-32o0
f
04 

• The anticipated extent of vibration propagation and its potential impacts on 
the existing outfall 

• The anticipated site settlement 
• Limitations on pile driving operation, concurrent pile driving activities, and 

maximum input energy of the hammer to be used. ' 
• Monitoring recommendation to be included in the construction 

specifications. 
• Recommendations for pre-drilling 
• Revised pile tip elevations. 

1.6 Meetings - Meet with the City's engineering and sewer department staff to discuss 
the process and concerns about the construction (4 meetings total). 

Deliverables; 

• Memorandum of Findings 
• Recommendations for revised pile tip elevations 

Task 2.0 - Rev ised Plans and Spec i f i ca t ions 

Upon receiving City's concurrence with recommendations, we will update the plans and 
specifications as follow: 

2.1 Update the Construction Plans - Modify the pile data table to show die elevation of 
pre-drilling and the new pile tip elevations. Modify other plan sheets based on the 
comments received from Mr. Rod Dodds, City's Senior Land Surveyor. 

2.2 Update the Structure Specifications -Include recommendations of Memorandum of 
Findings regarding the limits on pile driving operation and monitoring plan. 

2.3 Submit Final Plans and Specifications - Prepare and submit final plans (Mylar) and 
final structure special provisions. 

Deliverables: 

• Final Bridge Plans (Mylar) 
• Final structure special provisions 

T a s k 3.0 - S u p p o r t Dur ing B idd ing Process 

T.Y. Lin International will support the Gty during the bidding process.. Our services will 
include: 

3.1 Pre-bid Meeting - Attend a pre-bid meeting at the City and respond to contractors' 
questions. 

3.2 Respond to RFI's -Respond to contractors request for information (RFI) during the 
bidding process and prior to construction. 

TYUNINTERNAnONAL 
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GEOTECHNICAL SERVICES AND SUPPORT DURING BIDDING PROCESS EXHIBIT F 
Scope of Work 

ri r\ ' l r\ A O Evaluation of Pile Driving impacts on Two Existing Pipelines 
U (J *) U 4 O February 20, 2008 

Page 4 of 4 

Services not Included: 

• Redesign of the retrofit measures 

• • EeyisingJIingineer's cost* estimate 

• Evaluation of pipes existing condition 

• Permit applications 

• Construction support services 

• Volume printing and reproduction 

Schedule 

Upon receiving a written Notice-to-Proceed, TYLI will commence with the preparation of 
the Tasks as oudined above. The following schedule covers the design time and does not 
include the review period by the City: 

Task 1.0: Analysis 3 weeks 

Task 2.0: Revised Plans and Specifications 2 weeks 

Compensation 

Based on the scope of services outlined above and die breakdown of fee shown on Exhibits B 
we propose to provide these services for a lump sum, fixed fee of 351,537. Charges for 
Hpsio-!! Qpv\iirr><i will lv> b'"ed monthh7 based on the '̂ ercent1*0''3 of the com.'̂ Ieted work. 

Design fees are based on completing the tasks in 2007. Should the scope of work extend into 
subsequent years, the fees are subject to a 5% per year adjustment. 

TVLINIhfTERNATIONAL 
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GEOTECHNICAL SERVICES AND SUPPORT DURING BIDDING PROCESS EXHIBIT F 

000044 
M m^. Earth Mechanics, Inc. 

Geotechnical and Earthquake Engineering 

Proposal for Geotechnical Design Services 
North Harbor Drive Bridge 

San Diego, California 
Bttte::0ctober 4>_20Q7 

Scope 

Earth Mechanics, Inc. (EMI) prepared a pile data table for the subject bridge in January 1998. Recent changes 
in the pile installation process will require a re-evaluation of thepile tip elevations given in January 1998. We 
will perfonn the following design work. 

Data Review. We will review the soils data and updated (if necessary) the idealized soil profiles used in the 
previous calculations. 

Axial Pile Capacity. The above idealized soil profiles and axial pile demands provided by TYLin will be used 
to determine the minimum pile tip elevations at each retrofit support locations. 

Report. The updated pile data table will be transmitted in a one-page memorandum. 

Cost Estimate 

Table I provides a breakdown of estimated hours and costs for geotechnical services. The estimated costs are 
based on our current fee schedule and the scope of work described herein. 

TABLE 1. MANHOURS AND COST ESTIMATES 

TASK 

Data Review 

Axial Capacity & Memo 

Meeting on 9-28-2007 

Total Hours 

Hourly Rate 

Subtotal 

Project 
Manager 

2 

12 

6 

20 

$185.00 

$3,700.00 

Principal 
Engineer 

20 

20 

0 

40 

$150.00 

$6,000.00 

Senior 
Geologist 

0 

0 

0 

0 

$125.00 

$ 0.00 

Project 

0 

0 

0 

0 

$92,00 

$ 0.00 

Clerical 

0 

1 

0 

1 

$57.00 

$ 57.00 

Total 
Hours 

22 

33 

6 

61 

Total Cost 

$3,370.00 

$5,277.00 

$1,110.00 

$9,757.00 

OTHER COSTS 

Drilling Rig 

Supplies • 

Overnight Mail 

TOTAL 

$0 

$0 

$50 

$9,807.00 
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CONSTRUCTION SUPPORT SERVICES EXHIBIT F 

TYUNINTERNATIONAL 

February 20, 2008 

Ms. Nitsuh Aberra 
"n̂ ie City of San Diego 
Engineering and Capital Projects 
1010 Second-Ave., Suite 1200 
San Diego, CA 92101-4907 

Subject: North Harbor Drive Bridge Seismic Retrofit 
Construction Support Services 

Dear Ms. Aberra: 

As requested, T.Y. Lin International (TYLI) is pleased to submit this proposal for providing 
construction support services for the North Harbor Drive Bridge. We understand that the City 
will staff the project with an experienced Resident Engineer, responsible for all items identified 
in the contract documents as responsibilities of the Engineer. T. Y. Lin International's role 
during construction will consist primarily of review of selected contractor submittals and as-
building of the drawings, if requested. We anticipate the scope of work to include the following 
tasks: 

1. Attend project meetings including the pre-construction meetings and jobsite meetings, as 
requested by the Resident Engineer. 

2. Assist the Resident Engineer with the interpretation of contract documents. 

3. Assist the Resident Engineer in resolution of field problems and proposed detail revisions. 

4. Respond to contractor's request for information (RFI). 

5. Review of contractor's submittals, including: 
n Concrete mix designs 
• Pipe restrainers 
B Abutment retrofit 
• Pile cap and skirt panels 
0 Joint seal replacement 
• CISS pile placement plans 

6. Periodic site visits deemed necessary, or as requested by the Resident Engineer. 

7. Review of change order requests. Our estimate does not include preparing any change order 
plans, if necessary. It is not possible to estimate the extent of the level of necessary effort 
ahead of time. 

8. Prepare as-built plan revisions based on the Resident Engineer's mark-up set. 

5030 Catnino de la Siesta, Suite 204 j San Diego, California ( T 519.692.1920 | F 619.692.0634 | www.tylin.com 
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UPDATE PLANS, SPECIFICATIONS AND ESTIMATE EXHIBIT G 
Scope of Work 

Updated PS&E for North Harbor Drive Bridge 

000046 'Zi^fl 

Schedule 

Upon written Notice-to-Proceed, TYLI will commence with the preparation of the Tasks as 
outlined above. The following schedule covers the design time and does not include the 
review period by the City or Caltrans: 

Task 1.0; initial Submittal 3 weeks. 

Task 2.0: 100% Submittal 2 weeks 

Task 3.0: Final Plans, Specifications, Estimate (Initial PS&E) 2 weeks 

Compensation 

Based on the scope of services outlined above and the breakdown of fee shown on Exhibits B 
and C, we propose to provide the Bridge PS&E Update services for a lump sum, fixed fee of 
$11,000 for the Initial Submittal and $17,090 for the 100% and Final Submittals. Charges for 
design services will be billed monthly based on the percentage of the completed work. 

Design fees are based on PS&E Update tasks beginning in 2007 and ending in 2007. Should 
the scope of work extend into subsequent years, the fees are subject to a 5% per year 
adjustment. 

TYLIBMINTERNATIONAL 
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Consultant: 
Activity: 
Task: 

r Y. Liti Inletnaliojial 
Bridge Seismic Reirolll PSSE Upaaie 
TasK 1.0 • Iniliai Submirtat 

North Harbor Drive Seismic Retrofit 

July. 2007 

Sublask 

1.1 
i.2 
1.3 ". 

Description 

Ufidaie P!aris_ 
Updiiie cos I estimate 
is i SubmittaUo Call_rans_ : — 

- -

Total Hours: 
Rate: 

Subtotal - Labor 

Estimated Labor Hours 
Project : SfBf Assoc Br Uralting ; 

Principal Manager \ finqineer Emjineer ; Teclt , ; 
i 

A' 24"; 36: 
Si 8; 

• Bi i '< ___,! 

: • , ' 

; i —;.— 

1 • : ; 

; i 1 
S i . ' ! 
i . ' : 

! •: 

_ _ J _ . . 

1 ; • { i 

; i i i i 
0- 121 321 81 36! 0 ! o 

S215.00. S150.00I S135,0D! S120.OO1 S105,00j : 
$0: S1.800; $4,320! $960! 53.760! soi so 

Labor Totals 

Hours ! Amount 

Oi $0 
64! $7,620 
161 $2,160 

^•"_'"'jJ^V~51,0Bp 

, 
, 

i 

j 

i 

est K^'i l-s-;'; 
'i''.&.S.'2i (S.>=E.F:i •'v' 
K33S;;r^| $10,860 

O 
REIMBURSABLE EXPENSES 
Travel 2 Trips @ 
Postage & Freight 2 Each @ 
Color Copies @ 

520,00 
S50.00 

Si.00 

$40 
$100 

$0 

Exhibit B 

CD 
O 

o 

c 
T3 
D 
> 
m 

at 

m 
o 

o 
> 

CA 

> 
z 
o 
m 
CO 

> 
m 

Subtotal - REIMBURSABLE EXPENSES $140 

TOTAL Tusk 1.0 - Initial Submittal S11.000 CPMD) 

"•-Xi 

T H I 5 \W0^K WAS AL^tADY APPHiMED \M\TH 

Printed: 7/5/2007 
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Consultant: 
Acttvlty: 
Task: 

T.Y. Lin Iniemaiional 
3n0ge Seismic Relrofi! PS&E Update 
Task 2.0 4 3.0 -100% Submilial and Final PS&E 

North Harbor Drive Seismic Retrofit 

July, 2007 

Subtask 

2.1 
2.2 
2-3 

Description 

Upaaie soecifications 
Respond to.Caltrans comments 
2nd Submittai to Caltians 
Final fesponse IO comnienis 
SuUnm'rnvlars and PSSE oacbTage 

9^9^.'~[Z '~Z~~-i~.~.l'~-'.. -. ..-.'Z~ " 1 . 
Pfvl, Invoicing _ _ _ _ _ 

Total Hours: 
Rate: 

Subtotal - Labor: 

Estimated Labor Hours 

Principal i 

1 

~ j 

- f 
„ - _ _ _ l 

— i 

' 

Project ! Sr Br 
Manager | lingineer 

4 
4 

4 

2 
4 
a 

Assoc Br : Uratting ; j 
Engineer \ Tech i j 

I : ! 
40i 1 
1 6 P : 8! 
41 : 8! 

" a|" " - si ... . ^ . ^ . . . . „ 

i 
! \ 

; 
i i ! 

• i 

i • 

i i 
i I 

i i ; ! 

— -

— 

i l l , ! 1 

01 
S215.00' 

$0. 

261 721 01 32i 
SI 50.00'. S135,D01 5120,00! S105.00; 
$3,900! $9.7201 $0: $3,3601 

0 

$0 

0 

$0 

Labor Totals 

Hours ( Amount 

01 $0 
441 $6,000 
28 
12 
2 0 

14 
4 
8 

$3,600 
$1,380 
$2,520 
$1,680 
" $600 
$1,200 

i 
t 

i 

j -
130 

^ • f l ^ T T l - r 

SSiSi".^ 

r-:xmy&: 
iBsisrsir'-v 

$16,960 

Exhibit C 
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O 
REIMBURSABLE EXPENSES 
Travel 
Postage & Freight 
Color Copies 

Trips 
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S25.00 
SSO-00 

$1.00 

$50 
$60 

$0 
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•D 
D 
> 
H 
m 
1) 
z 
tn 

(fi 

m 
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H 

3 

m 

Subtotal - REIMBURSABLE EXPENSES $110 

TOTAL TiUk 2.0 & 3.0 - 100% Submittal and Final PS&E $17,000 

Printed; 7/5/2007 
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UPDATE PLANS, SPECIFICATIONS AND ESTIMATE EXHIBIT G 

NTERNATIONAL 

0 0 0 0 4 9 SCHEDULE OF FEES 
2007 

BRIDGE 

Principal Bridge Engineer $210.00 

Supervising Bridge Engineer $175.00 

Senior Bridge Engineer II $150.00 

Senior Bridge Engineer I $135.00 

Bridge Engineer II $120.00 

Bridge Engineer I $110.00 

Assistant Bridge Engineer $100.00 

Civil Engineer , •. $90.00 

Structural Design Technician III $105.00 

Structural Design Technician II $90.00 

Structurai Design Technician i $65.00 

Vehicle Mileage ...$0.55/mile 

Hourly charges include provision for normal office overhead costs, such as office 
rental, utilities, insurance, clerical services, equipment, normal supplies and 
materials, and in-house reproduction services. Other expenses such as special 
consultants or purchased outside services will be billed at cost plus 10 percent. 

4 OF 4 



GEOTECHNICAL SERVICES AND SUPPORT DURING BIDDING PROCESS EXHIBIT G 
Scope of Work 

r\ r\ n A r i Evaluation of Pile Driving Impacts on Two Existing Pipelines 
0 U ' J U 0 1 February 20, 2008 

Page 4 of 4 

Services not Included: 

Redesign of the retrofit measures 

ReyisinsEi^neer's cost estimate 

Evaluation of pipes existing condition 

Permit applications 

Construction support services 

Volume printing and reproduction 

Schedule 

Upon receiving a written Notice-to-Proceed, TYLI will commence with the preparation of 
the Tasks as outlined above. The following schedule covers the design time and does not 
include the review period by the City: 

Task 1.0: Analysis 3 weeks 

Task 2.0: Revised Plans and Specifications 2 weeks 

Compensation 

Based on the scope of services outlined above and the breakdown of fee shown on Exhibits B 
we propose to provide these services for a lump sum, fixed fee of 551,537. Charges for 
design services will be billed monthly based on the percentage of the completed work. 

Design fees are based on completing the tasks in 2007. Should the scope of work extend into 
subsequent years, the fees are subject to a 5% per year adjustment. 

WLMNTERNATIONAL 
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Consultant: 
Activity: 
Task: 

T.Y. Lm ifitafnaliofwl 
Pile Driviiiti Seitleniei Anaivas 

North Harbor Drive Seismic Retrofit 
Pile Driving Study 

February, 2008 

ro 
O 
-n 
w 

Subtask 

1.1 
1.2 
1.3 
1.4 

2.1 
2,2 
2.3 

1.6/3.1 
3,2.._._ 

Description 

Consuttation wim contrnciors 
Revievi* of exislina soil riala 
Pedonri analysis 
Uodifv pHs lip eieuations 
Memo of Findinqs 
Modilv drawings 
Modilv Specilicaibns 
Submrl oians and spscy 
Mestinas 
Respond ioRFl 
QAfOC 
PM 

- — 
Total Hours: 

Rate: 
Subtotal - Labor: 

Estimated Labor Hours 

TYLI • SD 

Frindpal 
Hrojeci j 

Matioger ! Oralling 

TYLI • SF 
aeninr 

Associaio 

i ! 1 

3 

4 

• 

— 

2 
a 
8 

3 
16 

& i 64 
a l s 
2'" t i e ~ " ' 

1 

Geomatrix 

Principal 

4 
6 ( H 

Senior 
Enqineei 

G 
20 

J | i | 

to _.! 2 . 1 _ _ . J . . . 
16 

« i . . 

i 

1 1 
i 

1 

i i ' 

-

( 

19 1 150 1 24 1 22 1 ; 14 1 26 0 
3210.001 S150.001 5105,001 i2a0.00! $250,001 S17C.00I 
$3,9901 $22,5001 $2,520; $4,4001 $3,5001 $4,4201 $0 

Labor Totals 

Hours . Amount 

0 $0 
4 $600 
10 2.020 
36 7,000 
6 1.100 
22 I 4,120 
24 2.880 
16. 2.400 . 

. 1 . : . „ I .M0 
19 $3,030 
72 $11,260 
12 $2,040 
16 $2,820 

o - | — 

^ s i - s s : . ^ ^ - ^ 
^ : ^ ^ $41,330 

REIMBURSABLE EXPENSES 
Travel 
Posiage 4 Ffeighl 
Printing 

SUBCONSULTANT 
EMI 

Trfps 
Each 
Each 

$coo 
S45.00 

S200 0G 

$0 
$200 
$200 

Subtotal • REIMBURSABLE EXPENSES 

TOTAL 

$400 

$9,807-00 

$51,637.00 

Exhibit B 

CD 
CD 

O 

o 
m 

m o 
3: z 
o 
> 
r 
(/> 
m i 
o m 
at 
> 
•z. 
o 
c 
-0 
-0 
O 

o 
c 
z 
o 

o 
g 
z 
o 
TJ 

o o 
m 
(fi 

(a 

PrinletJ: 2/19/2008 

m x 
1 
DO 

O 



GEOTECHNICAL SERVICES AND SUPPORT DURING BIDDING PROCESS EXHIBIT G 

000053 
2008 
SCHEDULE OF FEES 

Hour ly Charges 

Principal Bridge Engineer $220.00 

Supervising Bridge Engineer $184.00 

Senior Bridge Engineer I I $158.00 

Senior Bridge Engineer I $142.00 

Bridge Engineer I I $126.00 

Bridge Engineer I $116.00 

Assistant Bridge Engineer $105.00 

Civi l Engineer $95.00 

Structural Design Technician I I I $110.00 

Structural Design Technician I I \ $95.00 

Structura l Design Technician I $58.00 

Vehicle Mileage $0.55/Mi ie 

Hourly charges include provision for normal office overhead costs, such as office rental, utilities, 
insurance, clerical services, equipment, normal supplies and materials, and in-house reproduction 
services. Other expenses such as special consultants or purchased outside services will be billed 
at cost plus 10 percent 

TYLININFTERNATIONAL 
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CONSTRUCTION SUPPORT SERVICES EXHIBIT G 
North Harbor Drive Bridge Seismic Retrofit - Construction Support Services 

O H C\ n ^ A Attention: Ms. Virginia Oskoui 

U J KJ U ' i February 20, 2008 
Page 2 of 2 

Consul tant Compensation 

We propose to provide the services described above on a Lump Sum basis. Based on the 
information known to date, we are estimating Uiat the level of effort for these services should not 
exceed $57,230. Attached to this proposal as Exhibit E, is "North Harbor Drive Bridge 
Construction Support Services, Estimated Level of Effort." These estimates represent the 
minimum anticipated level of services that would be needed for a bridge construction support 
project of this size, but the level of effort can be increased based on the client's needs. 

Design fees are based on the tasks performed in 2008. Should the scope of work extend into 
subsequent years, the fees arc subject to 5% per year adjustment. 

We appreciate the opportunity to be of service on this project. Should you have any questions, 
please do not hesitate to call. 

Sincerely, 

T.Y. Lin International 

Rova/GoIcl-roobian, P.E. 
Sei/jor Bridge Engineer 

1 OF 2 
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Consultant: 
Activity: 

T.Y. Lin Iniemglionai 
Bridge Seismic Reuotil Cofislruaion Support 

North Harbor Drive Bridge 
Construction Support Services 

Estimated Level of Efforts 
February 2008 

Subtask 

1 
2 
3 
4 
5 

6 
7 
8 
9 

10 
11 

__1_2 

Description 

AllEnd proi'ecl meeliogs arid pra-coiistmclion meeiinq 
Assisl RE wtlh inieiprelalion of conlract documents 
Assist RE wild resoluiinn of (ielO problems 
Resoond to RPI's 
Review SuGmlttais 

Concrete Mix Oesiqn 
Fier Retrofil 
Abuimsm Retrofs 
Pile cap and siM panels 
Join! sosi replacement 
CISS Piles olacemeni plans 

Site visits, total J 
Revisw cfianae orOers 
Prepare as-buills 
Additional Services 
PM 
Q.A/QC 
(rwoiciiiq 

Total Hours: 
Rate: 

Subtotal • Labor: 

Estimated Labor Hours 
i Proioct ; Sr Br [ Assoc Gr 

Principal ( f.lanauer ! Engideer 1 Engineer 
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! • ; i 

1 • ' 16 1 
i i 16 1 • 
! 4D 1 
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: ! 16 ! 1 
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i 1 1 
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$3,679 

0 

$0 

Labor Totals 

Hours . Amount 

0 $0 
16 ! 52.468 
16 : S2.468 
40 ; $6,170 
50 57,713 
0 $0 
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8 : 51.234 
6 I 51.234 
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Reproduction 
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UPDATE PLANS, SPECIFICATIONS AND ESTIMATE 

000057 
Scope of Work 

Updated PS&E for North Harbor Drive Bridge 
July 6, 2007 
Page A of 4 

EXHIBIT H 

Schedule 

Upon written Notice-to-Proceed, TYLI will commence with the preparation of the Tasks as 
outlined above. The following schedule covers the design time and does not include the 
review period by the City or Caltrans: 

Task 1.0: Initial Submittal 

Task 2.0: 100% Submittal 

Task 3.0: Final Plans, Specifications, Estimate (Initial PS&E) 

3 weeks 

2 weeks 

2 weeks 

Compensation 

Based on the scope of services outlined above and the breakdown of fee shown on Exhibits B 
and C, we propose to provide the Bridge PS&E Update services for a lump sum, fixed fee of 
$11,000 for the Initial Submittal and $17,090 for the 100% and Final Submittals. Charges for 
design services will be billed monthly based on the percentage of the completed work. 

Design fees are based .on PS&E Update tasks beginning in 2007 and ending in 2007. Should 
the scope of work extend into subsequent years, the fees are subject to a 5% per year 
adjustment. 

TYLININTERNATIONAL 
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GEOTECHNICAL SERVICES AND SUPPORT DURING BIDDING PROCESS EXHIBIT H 
Scope of Work 

Evaluation of Pile Driving Impacts on Two Existing Pipelines 

O A "l A '"* O February 20, 2008 
U ' J U O O Page 4 of 4 

Services not Inc luded: 

Redesign of the retrofit measures 

Revising Engineer's cost estimate 

Evaluation of pipes existing condition 

Permit applications 

Construction support services 

Volume printing and reproduction 

Schedule 

Upon receiving a written Notice-to-Proceed, TYLI will commence with the preparation of 
the Tasks as oudined above. The following schedule covers the design time and does not' 
include the review period by the City: 

Task 1.0: Analysis • 3 weeks 

Task 2.0: Revised Plans and Specifications 2 weeks 

Compensation 

Based on the scope of services outlined above and the breakdown of fee shown on Exhibits B 
we propose to provide these services for a lump sum, fixed fee of 351,537. Charges for 
design services will be billed monthly based on the percentage of the completed work. 

Design fees are based on completing the tasks in 2007. Should the scope of work extend into 
subsequent years, the fees are subject to a 5% per year adjustment. 

TVLININTERNATIONAL 
1 OF1 
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EXHIBIT I 

CALIFORNIA LABOR CODE 

EXISTING LAW 

' 1771. Payment of general prevailing rate 

Except for public works projects of one thousand dollars ($1,000) or less, not less than the 
general prevailing rate of per diem wages for work of a similar character in the locality in which 
the public work is performed, and not less than the general prevailing rate of per diem wages for 
holiday and overtime work fixed as provided in this chapter, shall be paid to all workers 
employed on public works. 

This section is applicable only to work performed under contract, and is not applicable to work 
carried out by a public agency with its own forces. This section is applicable to contracts let for 
maintenance work. 

AMENDMENT 

1 1720. Public works; use of public funds 

As used in this chapter, Apublic works© means: 

(a) Construction, alteration, demolition, or repair work done under contract and paid for 
in whole or in part out of public funds, except work done directly by any public utility 
company pursuant to order of the Public Utilities Commission or other public authority. 
For purposes of this subdivision. Aeonstruction@ includes work performed during the 
design and preconstruction phases of construction including, but not limited to. 
inspection and land surveying work. 

(b) Work done for irrigation, utility, reclamation, and improvement districts, and other 
districts of this type. APublic work@ shall not include the operation of the irrigation or 
drainage system of any irrigation or reclamation district, except as used in Section 1778 
relating to retaining wages. 

(c) Street sewer, or other improvement work done under the direction and supervision or 
by the authority of any officer or public body of the state, or of any political subdivision 
or district thereof, whether the political subdivision or district operates under a 
freeholders charter or not. 

(d) The laying of carpet done under a building lease-maintenance contract and paid for 
out of public funds. 

- 1 -
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e) The laying of carpet in a public building done under contract and paid for in whole or 
in part out of public funds. 

(f) Public transportation demonstration projects authorized pursuant to Section 143 of the 
Streets and Highways Code. 

(Amended by Stats. 1989, c. 278, ' 1, eff. Aug. 7, 1989; Stats.2000, c. 881 (S.B.I999), 

' 1.) 

- 2 -
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f .^ "i^frY -X •5". 

City of San Diego 

EQUAL OPPORTUNITY CONTRACTING (EOC) 
1010 Second Avenue • Sui te 500 • San Diego, CA 92101 

P h o n e : ( 6 1 9 ) 5 3 3 - 4 4 6 4 • Fax: ( 6 1 9 ) 533-4474 

WORK FORCE REPORT 

ADMINISTRATIVE 

The objeclive of the Equal Employmeni Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.35 !7, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by Slate and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

CONTRACTOR IDENTIFICATION 

Type of Contractor: I I Construction 
0 Consultant 

Name of Company: T.Y. Lin International 

AICA/DBA: T.Y. Lin International 

Q Vendor/Supplier 
• Gram Recipient 

I j Financial Institution 
O Insurance Company 

f i Lessee/Lessor 
Q Other 

Address (Corporate Headquarters, where applicable): Two Harrison Street, Suite 500 ; 

City San Francisco County San Francisco State California Zip 94105 

Telephone Number: (415)291-3700 JFAX Number: (415) 4.?^-nRn7 

Name of Company CEO; John Haussmann 

AdciressCes), phone and fax numbcrCs) of company facilities located in San Diego County (if different from above): 
Address: 5030 Camino de la Siesta •__L 

City San Dieao .County San Dieqo State California Zip 92108 

Telephone Number: (619^692-1320 .FAX Number: (filP) S9?-n634. 

Type of Business: Engineering Consultant 

The Company has appoimsd:. 

Type of License: Business License No. 74011659 
K A . . • > < : > , _ i — 
• IO . I I C I 1C 

as its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate, and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 
Address: Two Harrison Street. Suite 500, San Francisco. CA 94105 

Telephone Number; (41S) 291-3840 FAX N»mVv-r(41R)433-nRn7 

[X] One San Diego County (or Most Local County) Work Force - Mandatory 

CD Branch Work Force * 

• Managing Office Work Force 

Check the box above that applies to ibis WFR. 

*Suhmil a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county. 

T.Y. Lin International I, the undersigned representative of 

San Diego 

(County) (Slate) 

herein is true and correct. This document was executed on this 4 t ^ 

(Finn Name) 
California- hereby certify that information provided 

.day of January 2008__ 

/ ^ (Authorized Sigminire) 

Joseph Tognoii 

(Print Authorized Signature) 

EOC Work Force Report (rev. 08/04)- 1 of 2 Consultant Services 
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WORK FORCE REPORT - NAME OF FIRM: T.Y. Lin International QATg. January 4, 2008 

OFFICE(S) or BRANGMfES): San Diego COUNTY: San Diego 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force, Include all those employed by your company on either a full or part-
time basis. The following groups arc to be included in ethnic categories listed in columns below: 

(1) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into oilier groups 

•OCCUPATIONAL CATEGORY 

Management & Financial 

Professional 

A&E, Science, Computer 

Technical 

Sales 

Administrative Support 

Services 

Crafts 

Operative Workers 

Transportation 

Laborers* 

' ••Black:.-; ' 

(M) '• • •Hen :• 

1 

• '••'•Hisiianic.; .,::: 

•;(M)V-,;'.:,CF),::,: 

1 ! 

. 1 ! 

i 1 

;p^C3).;;W'^ 
••.••:;• • ' . ' . '•Asian,- \ - - j , : . 

^(M);-U:(Fi:::' 

i 

• 

1 : 
i 

i 

; 1 
i 

i 

i 
i * 
• 
i 

• i 

i 

i 

£;-JA_tRsricnii;:).\-.\: 
': V'." ' 111 iii in 'r -'.'.Vi.v 

£$&&¥) ?£ 
1 
1 
1 

1 

1 
1 

> 
i 
i 

i 
i 
i 

i 
i 
i 

i 
i 
1 

i 
i 
i 

i 

i 
i 

i 
i • 

; ;.'•.';'' ••'• r i . ' i i ' . '? '? ••r: .:v:.'• 

W^l^^jfe''^ 

i 
i 

i 
i 

i 
i 

2 1 
i 

• 

i 

i • 

i 

t 

• 
i 

i 

':;(M):^V;icF)vt 

2 i 

10 i 
1 

1 
1 

; i 
1 
t 
1 

• 1 2 . 
1 
1 
1 

1 ( 
1 

1 
1 

1 
1 
1 

1 
1 

i '^'UiVn)'^.-
,,'Oil;cr Elliniciiies • 

yWi'^'"^ ' 

1 ; i -

•Coiisimciion laborers and olhcr fiuld employees arc noi to be included on lliis pogc 

Totals Each Column 0 •0 ! 0 0 12 ! 3 1 1 

Grand Total All Employees 25 

Non-Profil Organizations Only: 

Board of Directors 

Volunteers 
• 

Artists 

1 
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CITY OF SAN DIEGO WORK FORCE REPORT - ADMINISTRATIVE 

H I S T O R Y 

The Work Force Report (WFR) is the document that 
allows the City of San Diego to analyze the work 
forces of all firms wishing to do business with the 
City. We are able to compare the firm's work force 
data to County Labor Force Availability (CLFA) data 
derived from the United States Census. CLFA data is 
a compilation of lists of occupations and includes the 
percentage of each ethnicity we track (Black, 
Hispanic, Asian, American Indian, Filipino) for each 
occupation. Currently, our CLFA data is taken from 
the 2000 Census. In order to compare one firm to 
another, it is important that the data we receive from 
the consultant firm is accurate and organized in the 
manner that allows for this fair comparison. -

W O R K F O R C E & B R A N C H W O R K F O R C E R E P O R T S 

When submitting a WFR, especially if the WFR is for 
a specific project or activity, we would like to have 
information about the firm's work force that is 
actually participating in the project or activity. That 
is, if the project is in San Diego and the work force is 
from San Diego, we want a San Diego County Work 
Force Report.1 By the same token, if the project is in 
San Diego, but the work force is from another county, 
such as Orange or Riverside County, we want a Work 
Force Report from that county.2 For example, if 
participation in a San Diego project is by work forces 
from San Diego County, Los Angeles County and . 
Sacramento County, we will ask for separate Work ., . 
Force Reports representing the work forces of 

your firm from each of the three counties.''" On the 
other hand, if the project will be accomplished 
completely outside of San Diego, we ask for a Work 
Force Report from the county or counties where the 
work will be accomplished.2 

MANAGING O F F I C E W O R K F O R C E 

Equal Opportunity Contracting may occasionally ask 
for a Managing Office Work Force (MOWF) Report. 
This may occur in an instance where the firm-
involved is a large national or international firm but 
the San Diego or other local work force is very small. 
In this case, we may ask for both a local and a 
MOWF Report.1,3 In another case, when work is done 
only by the Managing Office, only the MOWF Report 
may be necessary. 

TYPES OF W O R K F O R C E R E P O R T S : 

Please note, throughout the preceding text of this 
page, the superscript numbers one , two & three . 
These numbers coincide with the types of work force 
report required in the example. See below: 

1 One San Diego County (or Most Local County) 

Work Force - Mandatory in most cases 

~ Branch Work Force * 

. 3 Managing Office Work Force . 

*Submit a separate Work Force Report for all 
participating branches. Combine WFRs if more than 
one branch per county 

E x h i b i t : W o r k Force R e p o r t J o b ca tegor ies 
Refer to this table when completing your firm's , 
Work Force Report form(s). 

Management & Financial . 
Advertising, Marketing, Promotions, Public Relations, and 
Sales Manaaers 
Business Operations Specialists 
Financial Specialists 
Operations Specialties Managers 
Other Management Occupations 
Top Executives 

Guide to Work Force Report 

Professional 
Art and Design Workers, 
Counselors, Social Workers, and Other Community and 
Social Service Specialists 
Entertainers and Performers, Sports and Related Workers 
Health Diagnosing and Treating Practitioners 
Lawyers, Judges, and Related Workers 
Librarians, Curators, and Archivists 
Life Scientists 

04/26/2007 



.000064 
Media and Communication Workers 
Other Teachers and Instructors 
Postsecondary Teachers 
Primary, Secondary, and Special Education School 
Teachers 
Religious Workers 
Social Scientists and Related Workers 

Architecture & Engineering, Science, Computer 
Architects, Surveyors, and Cartographers 
Computer Specialists 
Engineers 
Mathematical Science Occupations 
Physical Scientists 

Technical 
Drafters, Engineering, and Mapping Technicians 
Health Technologists and Technicians 
Life, Physical, and Social Science Technicians 
Media and Communication Equipment Workers 

Sales 
Other Sales and Related Workers 
Retail Sales Workers 
Sales Representatives, Services 
Sales Representatives, Wholesale and Manufacturing 
Supervisors, Sales Workers 

Administrative Support 
Financial Clerks 
Information and Record Clerks. 
Legal Support Workers 
Material Recording, Scheduling, Dispatching, and. 
Distributing Workers 
Other Education, Training, and Library Occupations 
Other Office and Administrative Support Workers 
Secretaries and Administrative Assistants 
Supervisors, Office and Administrative Support Workers 

Services 
Building Cleaning and Pest Control Workers 
Cooks and Food Preparation Workers 
Entertainment Attendants and Related Workers 
Fire Fighting and Prevention Workers 
First-Line Supervisors/Managers, Protective Service 
Workers 
Food and Beverage Serving Workers 
Funeral Service Workers 
Law Enforcement Workers 
Nursing, Psychiatric, and Home Health Aides 
Occupational and Physical Therapist Assistants and Aides 
Other Food Preparation and Serving Related Workers 
Other Healthcare Support Occupations 
Guide to Work Force Report 

Other Personal Care and Service Workers 
Other Protective Service Workers 
Personal Appearance Workers 

Supervisors, Food Preparation and Serving Workers 
Supervisors, Personal Care'and Service Workers 
Transportation, Tourism, and Lodging Attendants 

Crafts 
Construction Trades Workers 
Electrical and Electronic Equipment Mechanics, Installers, 
and Repairers 
Extraction Workers 
Material Moving Workers 
Other Construction and Related Workers 
Other Installation, Maintenance, and Repair Occupations 
Plant and System Operators 
Supervisors of Installation, Maintenance, and Repair 
Workers 
Supervisors, Constmction and Extraction Workers 
Vehicle and Mobile Equipment Mechanics, Installers, and 
Repairers . 
Woodworkers 

Operative Workers 
Assemblers and Fabricators 
Communications Equipment Operators 
Food Processing Workers' 
Metal Workers and Plastic Workers 
Motor Vehicle Operators 
Other Production Occupations 
Printing Workers 
Supervisors, Production Workers 
Textile, Apparel, and Furnishings Workers 

Transportation 
Air Transportation Workers • 
Other Transportation Workers 
Rail Transportation Workers 
Supervisors, Transportation and Material Moving Workers 
Water Transportation Workers 

Laborers 
Agricultural Workers 
Animal Care and Service Workers 
Fishing and Hunting Workers 
Forest, Conservation, and Logging Workers 
Grounds Maintenance Workers 
Helpers, Construction Trades 
Supervisors, Building and Grounds Cleaning and 
Maintenance Workers 
Supervisors, Fanning, Fishing, and Forestry Workers 

04/26/2007 
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ATTACHMENT BB 

SUBCONTRACTORS LIST 
INFORMATION REGARDING SUBCONTRACTORS PARTICIPATION: 

I. Subcontractor's List shall include name and complete address of all Subcontractors who will receive more than one 
half of one percent (0.5%) of the Prime Consultant's fee.. 

II. Proposer shall also submit Subcontractor commitment letters on Subcontractor's letterhead, no more than one page 
each, from Subcontractors listed below to acknowledge their commitment to the team, scope of work, and percent of 
participation in the project. 

III. Subcontractors shall be used for scope of work listed. No changes to this Subcontractors List will be allowed without 
prior written City approval. 

•SPERGE-NT40B#^: 

hm*xmmmmim!M 
?BE®3^BE/0BE1 

Earth Mechanics Inc. Geotechnical 14,5% $9,807.00 DBE City 

Geomatrix Consultants, Inc. Technical' 
Consultant 

11.4%-' r$7,920.00- City 

*For information only. As appropriate, Proposer shall identify Subcontractors as: 
Certified Minority Business Enterprise MBE 
Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE 
Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise ' OBE 

**For information only. As appropriate. Proposer shall indicate if Subcontractor is certified by: 
City of San Diego , CITY 
State of California Department of Transportation CALTRANS 
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CORPORATE AUTHORIZATION 

Joe Tognoii, Vice President of T.Y. Lin International (the "Corporation"), a Califoraia corporation, is a 
duly elected and appointed officer of the Corporation and holds full corporate authority to enter into any 
contracts on behalf of the Corporation. 

In witness whereof, I have caused this instrument to be executed and the corporate seal to be hereunto 
affixed in the City of San Francisco, California, U.S.A. on the 4th day of January 2008. 

T.Y. UN INTERNATIONAL 

^Ww^[ By: 
Allison K. Bagby 
Vice President/Assistant tant/SeCTi etary 

State of California 

County of San Francisco 

On January 4, 2008, before me, Lisa Cralb McMillan, Notary Public, personally annejir«d Allison K. Bagby 
who proved to me on the basis of satisfactory evidence to be the person whose name is subscribed to the 
within instrument and acknowledged to me that she executed the same in her authorized capacity, and that 
by her signature on the instrument, the entity upon behalf of which the person acted, executed the 
instrument 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct 

WITNESS ray hand and official seal. 

MCMILLAN | 
i#1774502 t 

LISA CRA18 
CommlMlon 

Notary Public - California i 
San Francisco County 

MyConmB7*asNcv18,2£ni t 

Notary Public 
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000067 FIRST AMENDMENT TO AGREEMENT 

This FIRST AMENDMENT to AGREEMENT is executed by the CITY OF 
SAN DIEGO, a municipal corporation, herein called "City", and T-Y-LIN INTERNATIONAL -
McDANIEL, herein called "Consultant". 

RECITALS 

A. On April 28, 1997, The City entered into an AGREEMENT with Consultant to 
provide professional services for the Seismic Retrofit Designs of the North Harbor Drive Bridge 
over Navy Estuary, Bridge 57C-015 and West Mission Bay Drive Bridge over Mission Bay 
Channel Bridge 57C-426, herein called the "Projects". The AGREEMENT is on file in the Office 

. of the City Clerk as Document No. RR-288579.. 

B. The original agreement with T-Y-LIN was in 1997 in which we were using the 
1992 Caltrans Standards Plans and Specifications. The City now desires to enter into this FIRST 

AMENDMENT to AGREEMENT with consultant to update the plans and specifications to 
current 1999 CalTrans Standards Plans and Specifications and provide construction support for 
both projects as described in Exhibit "E", a copy of which is attached hereto and incorporatedby 
reference, and to increase the total compensation to Consultant for the professional services 
described in Exhibit "E", by an amount not to exceed $44,080. 

C. Consultant is ready, willing, and able to provide the professional services 
described in Exhibit "E", by entering into this FIRST AMENDMENT to AGREEMENT. 

NOW, THEREFORE, in consideration of the Recitals stated above and incorporated 
herein by this reference and the rrmtual obligations of the parties expressed herein, the City and 
Consultant agree to modify the AGREEMENT, a copy of which is attached hereto, and 
incorporated herein by reference, as follows: 

1. SECTION 1, "CONSULTANT'S RESPONSIBILITIES," of the AGREEMENT 
is hereby amended as follows; 

SECTION 1-1.12.3 is amended to read as follows: 

.1-1.12.3 CalTrans Standard Plans and Specifications (1999 Edition) and 
current CalTrans Standard Special Provisions, where applicable. 

SECTION 1-1.12.4, is amended to read as follows: 

1-1.12.4 CalTrans Manual of Traffic Controls for Construction and 
Maintenance Work Zones, dated 1996.-

P a g e 1 of 4 -XXUMENT NO. 112 9 7 5 0 8 

FiLED, J A N 0 1 2003 
OFFICE OF THE CITY CLERK 

QAM niFGO. CA! IFOPMIfi 
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Add SECTION 1-1.12.7 to read as follows: 

SECTION 1-1.12.7 Consultant shall update the Projects plans and 
specifications to current CalTrans standards, update construction 
estimates, attend meetings, and shall complete all tasks set forth in 
Exhibit "E" of the FIRST AMENDMENT to AGREEMENT. 

2. SECTION 5, "CONSULTANT'S COMPENSATION/'of the AGREEMENT is 
hereby amended as to add the following: 

5.1 For Consultant's basic services performed pursuant to this FIRST 
AMENDMENT to AGREEMENT, the City shall pay Consultant a base 
fee not to exceed FORTY FOUR THOUSAND EIGHTY DOLLARS 
($44,080), for a Total Compensation under the AGREEMENT not to 
exceed TWO HUNDRED EIGHTY SIX THOUSAND EIGHTY 
DOLLARS ($286,080). Payments to the Consultant will be made monthly 
in proportion to the level of completion of each task as set forth in Exhibit 
"E". 

5-2.2 Additional Services - If the City requires additional Professional Services 
[Additional Services] beyond the Scope of Services, the Consultant will be 
paid an additional fee. For Additional Services, if required, a maximum 
fee of SDC THOUSAND DOLLARS ($6,000) will be paid. The City and 
the Consultant must agree in writing upon such fee for a specific task 
based on the Fee Schedule prior to the Consultant beginning the 
Additional Services. 

5-2.3 For Construction Support services performed pursuant to this FIRST 
AMENDMENT to AGREEMENT, the City shall pay Consultant a base 
fee not to exceed TWENTY ONE THOUSAND SEVEN HUNDRED . 
DOLLARS ($21,700). Payments to the Consultant will be made monthly 
in proportion to the level of completion of each task as set forth in Exhibit 
" E " . ' • 

3. SECTION 15, "COMPLIANCE WITH THE CITY' EQUAL OPPORTUNITY 
CONTRACTING," is amended as follows: 

SECTION i 5.B., titled "EQUAL EMPLOYMENT OPPORTUNITY" is amended 
as follows: 

Renumber existing SECTION 15.B. to SECTION 15.B.1 - [No change in text.] 

Add and number two paragraphs to read as follows: 

Page 2 of 4 
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SECTION 15.B. 2 Non-Discrimination Ordinance. The Consultant shall 
not discriminate on the basis of race, gender, religion, national origin, 
ethnicity, sexual orientation, age, or disability in the solicitation, selection, 
hiring or treatment of Subconsultants, vendors or suppliers. The 
Consultant shall provide equal opportunity for Subconsultants to 
participate in subconsulting opportunities. The Consultant understands and 
agrees that violation of this clause shall be considered a material breach of 
the contract and may result in contract termination, debarment, or other • 
sanctions. This language shall be in contracts between the Consultant and 

• any Subconsultants, vendors and suppliers. 

SECTION 15. B. 3 Compliance Investigations. Upon the City's request, 
the Consultant agrees to provide to the City, within sixty calendar days, a 
truthful and complete list of the names of all Subconsultants, vendors, and 
suppliers that the Consultant has used in the past five years on any of its 
contracts that were undertaken within San Diego County, including the 
total dollar amount paid by the Consultant for each subcontract or "supply 
contract. The Consultant further agrees to fully cooperate in any 
investigation conducted by the City pursuant to the City's 
Nondiscrimination in Contracting Ordinance (Municipal Code sections 
22.3501-22.3517.) The Consultant understands and agrees that violation of 
this clause shall be considered a material breach of the contract and may 
result in remedies being ordered against the Consultant up to and including 
contract termination, debarment, and other sanctions for violation of the 
provisions of the Nondiscrimination in Contracting Ordinance. The 
Consultant further understands and agrees that the procedures, remedies 
and sanctions provided for in the Nondiscrimination Ordinance apply only 
to violations of said Nondiscrimination Ordinance. 

4. The following attachments are incorporated by reference into the AGREEMENT: 
Exhibit "E." 

5. The parties agree that this FIRST AMENDMENT to AGREEMENT represents 
the entire understanding of the Consultant and the City and affects only those paragraphs 
referred to, and all other terms and conditions of the AGREEMENT remain in full force 
and effect. 

Page 3 of 4 
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IN WITNESS WHEREOF, this FIRST AMENDMENT to AGREEMENT is executed by 

the City, acting by and through its City Council, and by Consultant. 

Dated this day of JAN 0 7 2003 
THE CITY OF SAN DIEGO 

Name: sZJds-tt- /?€<.<-#j (S 
Title: Director 
Date: , s - s f J*& 

,2002. 

T-Y-LIN INTERNATIONAL - McDANIEL 

' . o - Z i -B y -
Print Name: / ^ s . ^^7^^. .^^ s 9 f 4 ' e ^ -
Title: g>rf iJ:«-^• ^ / - -^ . ^ . ^ r -
Date: / z . / / - 7 / ^ a - : 

I HEREBY APPROVE the form and legality of the foregoing Amendment on this 
Ik 4 ^ day of (JMOA f̂lL - A - ^ _,20(^ 

CASEY (&WINN, City Attorney 

By 
SusanY. Col 
Deputy City Attorney 

Page 4 of 4 
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November 14, 2002 

Ms. Virginia Oskoui 
City of San Diego 
1010 Second Avenue, Suite 1200, MS 612 
San Diego, CA 92101-4905 ' 

Subject: City of San Diego Retrof i t , Contract 288579 
Date: Apri l 28 , 1997 
Addendum No. 1 

Dear Ms, Oskoui, 

During the past two years, we provided you with two change orders to perform additional 
engineering services for the San Diego Retrofit Project. Currently, we are preparing a 
third change order at your request, to provide the City with construction support services 
for the Mission Bay Drive Bridge. • 

Addendum No. 1 requested herein, includes the engineering services outlined under 
Change Orders No. 1, 2, and 3. The original retrofit design was performed in 1997 and-
completed in early 1998. The attached Change Order No. 1 that was submitted for your 
approval on April 9, 2001, included updating the construction documents and unit bid 
prices as well as the associated plan revisions. Change Order No. 2 submitted to your 
office for approval on April 26, 2002, included yet additional services requested by the 
*-iLy', Please refer to the attached copy of the change order scope for details. Change 
Order No. 3 is prepared in response to your request for providing construction support 
services for the Mission Bay Drive Bridge, currently under construction. . 

We appreciate the opportunity to continue working with your office on this project. 
Please do not hesitate to call if I can be more helpful and answer any questions regarding 
this proposal. 

Best Regards, 

T.Y. Lin I n te rna t i ona l • McDaniel 

Roya Goichoobian, PE 
Senior Project Manager 

5030 Camino De Ls Siesta, Suite 204, San Diego. California 92108 • Facsimile (619) 692-0634 Telephone (519) 692-1920 
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Addendum N o . l 

The City of San Diego Bridge Retrbf i t 
W e s t M i s s i o n B a y D r i v e B r i d g e o v e r M i s s i o n B a y 
N o r t h H a r b o r D r i v e B r i d g e o v e r S a n D i e g o Bay 

November 14, 2002 

Description of Work 
T.Y. Lin Internat ional • McDaniel (TYLI) will prov ide engineering services to update the 
construct ion documents and uni t bid prices for the West Mission Bay Drive and North 
Harbor Drive Bridges. TYLI wil l also make m ino r revisions Co the plans corresponding to 
construct ion documents revisions. 

Scope of Work 

The scope of work wi l l ir jclude the fol lowing t asks ; 

C o n s t r u c t i o n D o c u m e n t s 

1. Update the technical construct ion documents to current Caltrans standards. 

2. Update the construct ion documents per City 's review comments . 
3. Update the construct ion cost est imate. 
4. Revise plans to match the updatedconst ruc t ion documents. 
5. Provide pile instal lat ion data for the North Harbor Drive Br idge, such as dr iv ing . 

energy, to assist the City in providing protect ion measures for an existing sewer line. 
6. Update the construct ion documents to include the considered protection measures for 

the sewer line. 

C o n s t r u c t i o n S w r ^ o r t 

7. Review shopdrawings submit ted by contractor for: 

0 Concrete column casings 

0 Concrete mix design 
[3 Pipe Restrainers 
[3 Abutment Retrof i t 
0 Pile Cap and Ski r t Panels 
0 Railing 

8. Respond to contractor 's request fo r in format ion (RFI) 

9. Provide City's resident engineer with clar i f icat ions on construct ion documents. 

P r o j e c t M a n a g e m e n t a n d M e e t i n g s 

10. At tend coordinat ion meet ings with City. • 

1 1 . At tend coordinat ion meet ings with env i ronmenta l agencies. 
12. At tend coordinat ion meet ings with uti l i ty companies. 
13. Billing and progress reports. 
TYLI proposes to provide the additional services outl ined herein and covered under 
Change Orders No. 1 , 2 , and 3 on a Lump Sum basis. We est imate the cost of these 
services to be approx imate ly $ 6 5 , 7 8 0 . 

TYUNINTERNATIONAL- M9DANIEL 
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Addendum No.l 
The City of San Diego Bridge Retrofit 

West Mission Bay Drive Bridge over Mission Bay 
North Harbor Drive Bridge over San Diego Bay 

November-14, 2002 
Paae 2 of 2 

All terms and conditions of the original contract agreement for the Design of the Seismic 
Retrofit Measures for the West Mission Bay Drive Bridge over Mission Bay and North 
Harbor Drive over the San Diego Bay Contract No. 288579, between the City of San 
Diego and TYLI shall remain in full effect, except as amended .herein. 

City o f San Diego 

By: 

T.Y. Lin In te rna t i ona l • McDaniel 

By: - ^ 

Name: Ken Finnioai. 

Title; gFntef-€4vd Engineer — C - K I I 

Date: / / - / S - Q ' S L 

Name: Mark Ashlev 

Title; Senior Vice President 

Date: / z. f,.-* } o -L 

TYUNINTERNATIONAL-M9DANIEL 
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TYLSISS1NTERNAT10NAL-M9DANIEL 

April 9, 2001 

Ms. Kris Shackelford 
City of San Diego 
1010 Second Avenue, M.S. 612 
San Diego. CA 92101 

Subject : City of San Diego Retrofit, Contract 288579 
.. -Date: April 28, 1997 

Change Order No.l 

Dear Ms. Shackelford: ' 

Per your request we are submitting the attached Addendum No. 1 for additional engineering 
services to update our City of San Diego Retrofit project to current design standards. Our San 
Diego Retrofit project includes two bridges: the West Mission Bay Drive Bridge over Mission Bay 
and North Harbor Drive Bridge over the San Diego Bay. The retrofit design was performed in 1997 
and completed in early 1998. 

The attached Addendum No. 1 is for services to update the specificsuons and unit prices. We will 
also make minor revisions to the plans to correspond to the specifications revisions. Coordination 
hours have been included to assist the City with their project management duties. . 

We appreciate this opportunity to continue working with you on this challenging project. Please do 
.not hesitate to call if you have any questions regarding this proposal. 

Best Regards, 

T.Y. Lin International • McDaniel 

K^ 2 • / ? 

y^T—cs 

Perry ^chacht, P.E., S.E. 
Senior Bridge Engineer 

5030 Camino De La Si&sta. Suite 204. San,Diego. C a l i l o r n a 9 2 1 0 8 • Facsimi le (61 9) 692-063.1 Telephone (519) '692 :1920 \ 



Change Order 

No. 1 

The City of San Diego Bridge Retrofit 
West Mission Bay Drive Bridge over Mission Bay and 
North Harbor Drive Bridge over San Diego Bay 

000075 
Descript ion of Work 

T.Y. Lin international • McDaniel (TYLI) will provide professional engineering 
services to update the specifications and unit prices. TYLI will also make 
minor revisions to the plans to correspond to the specifications revisions. 
Coordination hours have been included to assist the City with project 
management duties. 

Scope of Work 

The scope of work wii! include the following tasks: 

Speci f icat ions a n d Est imate 

1. Update technical specifications to current Caltrans standards. 
2. Update construction'estimates. • 
3. Revise plans to match.updated specifications. 

Meet ings and Coord ina t ion 

•1. Attend coordination meetings with City (Anticipate 4 meetings). 
2. Attend coordination meetings with Environmental Agencies (Anticipate 2 

meetings). 
3. Attend coordination meetings with Utility Companies (Anticipate 2 

meetings). 
4. Coordination of non-structural related issues with City Staff related to • 

environmental, utilities, traffic, construction and specifications 
(Anticipate 16 hours). 

5. Billing and progress reports (Anticipate 3 monthly billings) 

TYLI proposes to provide Addendum No. 1 Services described above on a 
time-and-materials basis. We estimate the sen/ices to be approximately 
$22,000. 

This is an addendum to the Agreement for the Design of the Seismic Retrofit 
measures for the West Mission Bay Drive Bridge over Mission Bay and North 
Harbor Drive over the San Diego Bay, contract No. 288579. All terms and 
conditions of said agreement between the City of San Diego and TYLI except • 
as amended herein shall remain in full force and effect. 

City of San Diego 

By: 

Name. Kris Shackelford 

Title: Senior Civil Engineer 

Date: ^ n e 18, 2001 

T.Y. L in Internat ional • McDaniel 

Bv: • ^ ^ • ^ ^ ^ ^ y ^ -

Name: Mark Ashley 

Title: Senior Vice President 

Date: Aoril 9, 2001 

AprH 9, 2001 
Paae'1 nf 1 

TY-LININTERNATIONAL-M9DANIEL 



T.Y.Lin Iriternational-McDaniel 
Change Order Np.1 

o 

CD 

C i t y o f S a n D i e g o R e t r o f i t 

Porsonnel 

Hourly Rate 

West Mission Bay Drive over Mission Bay 

Coslruction Documenls 
Plan Revisions 
Meeling wild City Staff 

Meeting with Environmental Agencies 
Meeting with Utility Companies 

Coordination of Non-slructural Items 
Project Mangemenl and Billing 
Other Direct Costs 
Subtotal 

North Harbor Drivo over San Diego Bay 

Specifications 

Estimaie 
Plan Revisions 
Meeting with City Staff 
Meeting with Environmental Agencies 
Meeting with Ulilily Companies 
Coordination of Non-slructura! Items 
Projecl Mangemenl and Dilling 
Other Direct Costs 
Subtotal 

Date: 
4/5/01 

Senior 
Br. Engr. • 

P. Schachl 
$115 

4 
4 
4 

8 

3 

23 

4 
4 
4 
6 

-r 3 

23 

Senior 

Br. Engr. 
R Goichoobian 

$115 

20 

20 

20 

Senior 

Br. Engr. 
J. Rucker 

$115 

40 

. 40 

40 

-40 

Senior 

Draflsperson 

$75 

16 

16 

16 

16 

Draflsperson 

$65 

0 

' 0 

Other 

Cosls 

$255 

$255 

Budget 

• $6,900 
$1,200 

$460 
$460 
$460 
$920 

$345 
$255 

$11,000 

$4,600 

$2,300 
$1,200 
$460 
$460 
$460 
$920 
$345 
$255 

$11,000 

Total $22,000 
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C h a n g e O r d e r No.2 
April 26, 2002 

The City of San Diego Bridge Retrofit 
West Mission Bay Drive Bridge over Mission Bay 
North Harbor Drive Bridge over San Diego Bay 

Descr ip t ion of W o r k 

T.Y.Lin Intemational-McDaniel (TYLI) will provide professional engineering services to 
update the construction specifications for the West Mission Bay Drive and North Harbor 
Drive Bridges. TYLI will also make minor revisions to the plans to correspond to the 
specifications revisions. 

Scope of W o r k 

The scope of work will include the following tasks: 

Specifications: 

1.' • Update technical specifications to current Caltrans standards. 
2. Update technical specifications per City's review comments. 
3. Revise pmnS to match updated specifications. 
4. Provide pile installation data, including driving energy, to assist the City in providing 

protection measures for an existing sewer line. 
5. Update technical specifications to include the possible protection measures for the 

sewer line. 

Project Management and meetings: 

1. Attend 4 coordination meetings with City. 
2. Attend a meeting with the City regarding the sewer line. 
3. Billing and progress report (Anticipate 6 monthly billings) 

TYLI proposes to provide Addendum No. 2 services described above on a Lump Sum 
basis. We estimate the services to be approximately $22,080. 

This is the second addendum to the agreement for the Design of the Seismic Retrofit 
Measures for the West Mission Bay Drive Bridge over Mission Bay and North Harbor 
Drive over the San Diego Bay, Contract No. 288579. All terms and conditions of said 
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agreement between the City of San Diego and TYLI except as amended herein shall 
remain in full force and effect. 

City of San Diego 

c. 
By: ^ ^ ^ 
Name: Ken Fiiwjf an , 
Title: S^uoxjCmi-Engineer —^-/Vj ' 
Date: f / ^ / Z - O ? . 

T.Y.Lin International - McDaniel 

' -7 -?>-By: 
Name: Mark Ashley 
Title: Senior Vice President 
Date: / 2 . / / 2 / ^ ~ z -



T.Y.Lin Intemational-McDaniel 
Change Order No.2 

CD 
o 
o 
o 
CO 

Ci ty o f San D i e g o Re t ro f i t 

Personnel 

Hourly Rate 

West Mission Bay Drive over Mission Bay 

conslruclion Documents 
Plan Revisions 
Meeting with City Staff 
Project Management and Billing 
Other Direct Cosls 

Subtotal 

North Harbor Drive over San Diego Bay . 

Specifications 

Plan Revisions 
Meeting wilh City Staff 
Provide assistance with sewer line protection: 

Pile Driving Energy,.by Geotechnical Engineer 
Inclusion of protection measures in specificalions 

Project Management and Billing 
Other Direct Costs 

Subtotal 

Date: 
4/26/02 

Senior 
Br. Engr. 

R. Goichoobian 
$120 

4 
4 
2 
2 

12 

4 

16 

a 

4 
12 

44 • 

Senior 
Br. Engr. 
J. Rucker 

$120 

24 

2 

26 

- • 

40 

8 

8 

56 

Senior 
Draflsperson 

$85 

8 

8 

24 

24 

Word 
Processor 

$55 

16 

.16 

24 

24 

Other 
Costs 

$100 

$500 

$300 

Budget 

$4,240 
$1,160 
$480 
$240 
$100 
$6,220 

$6,600 
$3,960 
$1,920 

$500 
$1,440 ' 
$1,440 
$300 

$15,860 

Total $22,080 



T.Y.Lin Intemational-McDaniel 
Change order No,3 

Construction Support 

City of San Diego Retrofit 

Personnel 

Hourly Rate 

West Mission Bay Drive over Mission Bay 

Review of shopdrawings 

Concrete column casings, shopdrawings and Mix Design 

Pipe Restrainers 

Abutment Retrofit 

Pile Cap and Skirt Panels 

Railing shopdrawings 

Respond to Contractor's "Request for Information", RFI 

Project management and Billing 

ODC 

Total 

Date: 
11/15/02 

Senior 
Br. Engr. 

R. Goichoobian 

$120 

30 

16 

16 

32 

16 

42 

12 

164 

Senior 
Br. Engr. 
J. Rucker 

$120 

16 

15 

Other 
Costs 

$100 

Budget 

$3,600 

$1,920 

$1,920 

$3,840 

$1,920 -

$6,960 

$1,440 

$100 • 

$21,700 

o 
o 
o 
OO 
CD 
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THE CITY OF SAN DIEGO 
EQUAL OPPORTUNITY CONTRACTING 
1010 SECOND A VENUE, SUITE 500 
SAN DIEGO, CA 921 OI 
PHONE (619) 533-4464 'FAX (619) 533-4474 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity is to ensure that contractors doing business with the City, or receiving funds 
from the City, will not engage in unlawful discriminatory employment practices prohibited by State and Federal law. Such 
employment practices include, but are not limited to the following: employment, promotion or upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoff or termination, rate of pay or other forms of compensation and selection for training, 
including apprenticeship. 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

Type of Contractor: D Construction n Vendor/Supplier 
x Consultant o Grant Recipient 

• Financial Institution a Lessee/Lessor 
• Insurance Company D Other 

Name of Company: 

ADA/DBA: • 

TYLIN Internationa! 

Address (Corporate Headquarters, where applicable): 825 Battery street, 2nd Floor 

City San Francisco County State " CA 

Telephone Number: (415) 291- 3700 

Zip 94111 

Fax Number: (415) 433 - 0807 

Name of Company CEO: _John Haussmann 

Addressfes), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address: 5030 camino De La Siesta, Suite 204 

City San Diego • • County 

Te!s"hone Number: (619) 692 -1920 

Type of Business: Bridge Engineering 

The Company has appointed: Irene Minabe 

Slate CA Zip 92108, 

Fax Number: ( 619 1 692 - 0634 

Type of License: Engineering. Surveying. Arch. 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce 

equal employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 825 Battery Street, 2 ^ Floor • San Francisco, CA 94111 

Telephone Number: (415) 291 -3700 Fax Number: (415) 433-0807 

For Firm's:, x San Diego Work'Force and/or 

1, The undersigned representative of TYLIN International 

D Manasina Office Work Force 

San Diego 
(Firm Name) 

CA 
(County) (State) 

hereby certify that information provided herein is true and correct. This document was executed on this day of i 1/22, 2002 

(Authorized Signature)' 
Mark Ashley. Senior Vice President,^ 

(Print Authorized Signature Name) 

Equal Opportunity Contracting (EOC) Work Force Report [rev. 05/02] Attachment AA 



• W O R K F O R C E R E P O R T - Page 2 

OQAlfi IP'-FIRM: TYLTN International DATE: i/22/02 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in 
row provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a 
full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) African-American, Black (5) 
(2) Latino, Hispanic, Mexican-American, Puerto Rican (6) 
(3) Asian, Pacific Islander (7) 
(4) American Indian, Eskimo 

Filipino 
Caucasian 
Other ethnicity; not falling into other groups 

OCCUPATIONAL CATEGORY 

Executive, Administrative, Manascnai 

Professional Specialty 

Encinccrs/Architects 

Technicians and Related Support 

Sales 

Administrative Support/Clerical 

Services 

Precision Production, Craft and Repair 

Machine Operators, Asscmbiers, 
Insocctors 

Transnortation and Materia! jviovinji 

Handlers, Equipment Cleaners, Helpers 
and Non-construction Laborers' 

•SiAmencan ?;~ 

\ 

; 

I 

i 

: 

•-?.{W0T^ .̂(Ti% 

j 
• 

1 : 

; 

i 
i 

i 

1 
1 1 

1 

1 i 

1 
I 

* 

1 
1 

j^ j j imencan^ 
%?fiiidmn^,ii 

\ 
\ 

i 
* 

; 

\ 

i 

iv^Filipiho'—if 

; 

• 

J 

n 1 

• : 

i 

; 

• 

iE Caucasian $ . 

ii*(M)lj:.»';fF).^ 

• 1 j 

6 | 2 

• 

: 3 

; 

i 

^SfEthnicitiess? 

i 

j 
1 

J 

; 

i 

j 

; 

j 

'Constmction laborers and other field empioyees are not to be included on this page 

TOTALS EACH COLUMN 
1 

GRAND TOTAL ALL EMPLOYEES 18 

INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED: 

DISABLED 

NON-PROFIT ORGANIZATIONS ONLY: 

BOARD OF DIRECTORS 

VOLUNTEERS 

ARTISTS 

• 
1 

Equal Opportunity Contracting (EOC) Work Force Report [rev. 05/02] Attachment AA 



n A .-Vn o o SUBCONSULTANTS LIST 

UUOuoo 
INFORMATION REGARDING SUBCONSULTANTS PARTICIPATION: 

1. Subconsultant's List shall include name and complete address of all Subconsultants who will receive 
more than one half of one percent (0.5%) of the Prime Consultant's fee. 

2. Proposer shall also submit subconsultant commitment letters on subconsultant's letterhead, no more 
than one'page each, from subconsultants listed below to acknowledge their commitment to the team, 
scope of work, and percent of participation in the project. 

3. Subconsultants shall be used for scope of work listed. No changes to this Subconsultants List will be 
allowed without prior written City approval. 

LGQlvfTRAGTl ^i»ai 
p^^^ 

A/plvA^ 

*For information only. As appropriate. Proposer shall identify Subconsultants as: 
Certified Minority Business Enterprise MBE 
Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise, DBE 

. Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE 

**Fpr information only. As appropriate, Proposer shall indicate if Subconsultant is certified by: 
City of San Diego • CITY 
State of California Department of Transportation CALTRANS 

Equal Opportunity Contracting [05/02] Attachment BB 
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(R-2003-819) 

• RESOLUTION NUMBER R- 2 9 7 t) U Q • 

ADOPTED ON JAN 0 7 2003 

BE IT RESOLVED, by the Council of the City of San Diego, that the City Manager be 

and is hereby authorized and empowered to execute, for and on behalf of said City, the First 

Amendment to the Agreement with TY Lin International McDaniel [Agreement] for professional 

engineering services relating to the West Mission Bay Drive Bridge over Mission Bay Channel 

and North Harbor Drive Bridge over Navy Estuary Seismic Retrofit Projects, under the terms and 

conditions set forth in the Agreement on file in the office of the City Clerk as Document 

NO.'KR. 2 9 7 5 0 8 . . ; 

BE IT FURTHER RESOLVED, that the expenditure.of a total amount not to exceed 

$71,780, consisting of $41,920 from CIP No. 53.055.0, West Mission Bay Drive Bridge over 

Mission Bav Channel Fund No ^ 7 1 a HB'RR-WicrViwav'Rridpe Restoration and Rehabilitation 

and $29,860 from CIP No. 53.037.0, North Harbor Drive Bridge Over Navy Estuary, Fund 

No. 38714, HBRR - Highway Bridge and Rehabilitation, is hereby authorized, solely and 

exclusively for the purpose of providing funds for the above project. 

-PAGE 1 OF 2-
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BE IT FURTHER RESOLVED, that the City Auditor and Comptroller is hereby 

authorized, upon advice from the administering department, to transfer excess funds, if any to the 

appropriate reserves. 

APPROVED: GASEY GWINN, City Attorney 

By u 
Susan Y^Cola 
Deputy City Attdra'ey 

SYC:ms 
12/16/02 
Aud.Cert: 2300675 
Or.Dept: E&CP 
R-2003-819 
Form=auagr. frm 

-PAGE 2 OF 2-
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Passed and adopted by the Council of San Diego on 

January 1, 2003 -
by the following vote: 

YEAS: PETERS, ZUCCHET, ATKINS, LEWIS, MAIENSCHEIN, FRYE, 

INZUNZA, MAYOR MURPHY. 

NAYS: NONE. 

NOT PRESENT: MADAFFER. 

AUTHENTICATED BY: 

DICK MURPHY 

Mayor of The City of San Diego, California 

CHARLES G. ABDELNOUR 

City Clerk of The City of San Diego, California 

(Seal) 

By: GILBERT SANCHEZ : , Deputy 

I HEREBY CERTIFY that.the above and foregoing is a full, true and 

correct copy of RESOLUTION NO. R- 297508 ,- passed 

and adopted by the Council of The City of San Diego, California on 

January 7, 2003' : . : 

CHARLES G. ABDELNOUR 
City Clerk of The City of San Diego, California 

:SEAL) 

By: V/:\JU^y^v % J ^ X ^ , Deputy 
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AOKE-EHSNT 

THIS AGREEMENT is made by the CITY OF SAN DIEGO, a municipal 

corporation herein called "City" and MCDANIEL ENGINEERING COMPANY, 

INC., a California corporation, herein called "Consultant"., 

RECITALS 

A. City desires Consultant to provide professional services 

for the Seismic Retrofit Designs of the North Harbor Drive Bridge 

Over Navy Estuary (Bridge 57C-015) and West Mission Bay Drive 

Bridge Over Mission Bay Channel (Bridge 57C-426) , in the City of 

San Diego, herein called "Project", in accordance with the terms, 

arid'conditions of this Agreement. 

B. Consultant is ready, willing and able to provide • such 

professional services. 

C. City desires to contract with Consultant for such services. 

NOW, THEREFORE, in•consideration of the recitals and mutual-

•obligations of the parties hereto as herein expressed,. City and 

Consultant agree as follows: 

SECTION 1 - CONSULTANT'S RESPONSIBILITIES 

1-1 • GENERAL 

Under the general supervision of the City Manager or his 

designated representatives, Consultant shall provide professional 

services for completion of the Project which will include but not 

necessarily be limited to, the following: 

1-1.1 Consultant shall attend a field review meeting with 

Caltrans at each bridge. 

1-1.2 Consultant shall perform a field review of each bridge in 

~'^&Hi,h 
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order to identify the following: 

1-1.2.1 Modifications and dimensions not shown of as-built 

plans. 

1-1.2.2 Existing bridge damage. 

1-1.2.3 Constraints that-could affect feasibility of potential 

retrofit options. 

1-1.2.4 Traffic or pedestrian access constraints. 

1-1.2.5 Location of all utilities 

1-1.2.6 Consultant shall prepare a field review report 

including information determined above and photographs of the 

bridge structures. 

1-1.3 In accordance with the procedures set forth in CalTran Memo 

to Designers 20-4, the consultant shall perform a detailed seismic 

analysis on the two bridges and recommend detailed seismic retrofit 

measures based on the analysis. The seismic analysis and 

recommended seismic retrofit measures shall be incorporated into a 

strategy'report and will be submitted to the City and CalTrans for 

the CalTrans Seismic Retrofit Strategy Meeting. The strategy 

report shall include a General Plan and Cost Estimate for all 

alternatives considered. The following design methods will be 

excluded; Time History Analysis, Non-linear Dynamic- Analysis, 

Structure Isolation and Retrofit Dampers. 

1-1.4 The Consultant shall have a registered Geologist perform a 

• technical analysis of the geology and soils in the vicinity of the 

two bridges prior to performing the seismic analysis. The 

Geologist shall prepare a report which will give recommendations on 
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peak bedrock acceleration, ARS curve for the structural response 

analysis and a site-specific ARS curve for each bridge. The report 

shall also provide design and specified pile-tip elevations base on 

nominal resistance determined by bridge analyses, compute the p-y 

curves and lateral capacity - of the new piles. and pile-head 

stiffness coefficients for the seismic evaluation of the bridges.. 

The work, in this task also includes review of the foundation plans 

and relevant sections of the specifications and signing the As-

Built log of test boring sheets and foundation plans for both 

bridges. No field exploration (drilling and sampling) shall be, 

provided; the work will be based on existing subsurface data. 

1-1.5 The calculations involved with the seismic analysis and 

recommended seismic retrofit measures for each bridge shall be 

approved by the subconsultant providing the independent check prior 

to submittal of the strategy report. The calculations shall bear 

the State of California Registered Professional Engineering 

registration certificate expiration date of the design engineer and 

independent check engineer. 

1-1,6 Consultant shall attend one CalTrans Seismic Retrofit 

Strategy Meeting in Sacramento and prepare Strategy Meeting Minutes 

and a Final Strategy report which will include the final seismic-

retrofit measures as agreed to by CalTrans for each bridge in the 

Project. The Final Strategy reports must be signed and sealed by 

a California Registered Engineer. 

1-1.7 Consultant shall prepare improvement • plans, 

specifications, cost estimates (PS&E), and a working day schedule 



000094 
for each bridge in the Project after the CalTrans Seismic Retrofit 

Strategy Meeting has taken place and the City .has notified the 

Consultant to proceed with the PS&E. The final PS&E will be 

submitted to the City for final review and plan check after which 

changes noted shall be incorporated into the final PS&E by the 

Consultant.. The specifications provided by the Consultant shall be 

complete for bidding purposes and clearly specify all items of work 

involved with the construction of all the seismic retrofit 

measures. The final PS&E for the Harbor Drive Bridge Over the Navy 

Estuary shall include the details necessary to.repair the damaged 

shear keys. 

1-1.8 Each plan sheet for each bridge shall be independently 

checked by a qualified engineer of the subconsultant who is 

registered in the State of California. Each plan sheet shall be 

signed by the engineer who performed the independent design check. 

1-1=9 An independent set of design calculations shall be prepared 

for the retrofit items and an independent set of check quantities 

shall be computed for the. various items of work based on details, 

dimensions and limits shown on the plans. The check quantities 

shall . be resolved with the design quantities. . The design 

calculations shall be prepared by a qualified engineer registered 

in the State of California. 

1-1.10 Consultant shall ensure all plans, specifications, and 

construction'cost estimates are submitted to .City pursuant to this 

Agreement and each plan sheet shall bear the State of California 

Registered Professional Engineer registration seal with signature, 
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license number and registration certificate expiration date of the 

engineer who is' in responsible charge for developing the plan. • 

1-1.11 Consultant shall be responsible for researching those 

records which are pertinent to the design and incorporate existing 

field conditions into the design of the seismic retrofit measures, 

1-1.12 Consultant shall adhere to the following guidelines and 

their respective amendment and revisions for design of the Project: 

1-1.12.1 City of San Diego, Engineering Department's DI-3395.11 

- "Drafting Standards". 

1-1.12.2 CalTrans Local Programs Manual, Volumes I, II, 

and III. 

1-1.12.3 CalTrans Standard Plans and Specifications 1992 

Edition and current CalTrans Standard Special Provision where 

applicable. . 

1-1.12.4 CalTrans Manual of Traffic Controls for Construction 

and Maintenance Work--Zones, dated 1990. 

1-1.12.5 CalTrans Bridge Design Aids, Bridge Design Details, 

Bridge Design Specifications, and Bridge Memo to Designers. 

1-1.12.6 Standard Specifications for Highway Bridges, 13ch 

edition, adapted by AASHTO with revisions by CalTrans. 

1-1.13 Consultant shall coordinate and make provisions in the 

Project design for any public or private utility facilities which 

must be located or relocated as a result of the Project. 

1-2 BIDDING AND CONSTRUCTION SUPPORT 

1-2.1 The Bidding and Construction Phase will commence when the 

PS&E is approved by CalTrans and signed by . the City and will 
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terminate when the Final Payment is made by City to Contractor. 

1-2.2 Consultant shall provide the following support services 

during the bidding and construction of the Projects. 

1-2.2.1 Assist in Addenda preparation if required for items not 

related to traffic control and environmental permitting. 

1-2.2.2 Attend a preconstruction meeting. 

1-2.2.3 Review and comment on Change Orders not related to 

traffic control and environmental permitting, including written 

justification or recommending alternatives when appropriate., 

.SECTION 2 - CITY'S RESPONSIBILITIES 

• 2-1.1 City shall provide all land surveying required f or • the 

design and construction of the Project. 

2-1.2 City shall provide preliminary surveying in Intergraph 

format and provide construction surveying. 

2-1.3 City shall furnish Consultant with copies of existing City 

records pertinent- to the Project, provided Consultant researches 

City's files and compiles the necessary list of record drawings. 

2-1.4 City shall prepare bid packages, advertise and award 

construction contract. 

2-1,5 City shall'prepare and process all environmental permits and 

pay 'all agency fees required for all • permits required for the 

Project. 

2-1.6 City' shall staff the Project with a resident engineer 

experienced in bridge work, and shall be 'responsible for 

inspection, materials testing, contract compliance and contract 

administration. 
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2-2 ADMINISTRATION OF AGREEHENT: Administration of this Agreement 

is under the jurisdiction of the City Manager of the City as to 

City's interest herein and any communication to the terms or 

conditions or any changes thereto or any notice or notices provided 

for by this Agreement or by law to be given or served upon City may 

be'given or served by letter deposited in the United States mail, 

postage prepaid, and addressed to the City Manager, Attention of, 

the Engineering Director, 202 "C" Street, M/S 9B, San Diego, 

California 92101. Any notice or notice provided' for by this 

Agreement or by law to be given or served upon Consultant may be 

. - given or served by depositing in the United States mail, postage 

prepaid, a letter addressed to said Consultant at his • principal 

place of business or any other address which may hereafter .be 

agreed upon by Consultant and City, or may be personally served 

upon Consultant or any person hereafter authorized by Consultant to 

receive such notice - ' Any notice or notices given or served as 

provided herein shall be effectual and binding for all purposes 

upon the principals of the parties so served. 

SECTION 3 - COPIES OF SUBMITTALS 

3-1 Consultant shall submit the following to the Project Manager 

during the plan check process for each bridge. 

3-1.1 Six (6) copies of the seismic analysis strategy report 

which' will be used for the CalTrans Seismic Retrofit Strategy 

Meeting. 

3-1.2 Six (6) copies of geotechnical soils report. 

3-1.3 100% submittal of PS&E for each bridge. 
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3-1.3.1 Nine (9) sets of plans. 

3-1.3.2 Nine (9) sets of cost estimates. 

3-1.3.3 One (1) set of specifications and one (1) copy of 

specifications on a computer disk. 

3-1.3.4 Two (2) copies of checked quantity calculations. 

3-1.3.5 Two (2) copies of design calculations. 

3-1.3,6 Two (2) copies of design check calculations. 

3-1.4 Final submittal of PS&E for each bridge. 

3-1.4.1 Original mylar plans. 

3-1.4.2 Five (5) sets of plans. 

3-1.4.3 Two (2) sets of specifications. 

3-1.4.4 Two (2) sets of final construction cost .estimates 

and checked quantity calculations. 

3-1.4.5 Two (2) copies of final design calculations. 

SECTION 4 - PROJECT SCHEDULING 

4-1 CONSTRUCTION DRAWINGS AND DOCUMENTS 

4-1.1 Seismic Strategy Report and geotechnical/soils report shall 

be submitted within ninety (90) calendar days of city's Notice to 

Proceed.. 

4-1.2 Once the CalTrans Seismic Retrofit Strategy Meeting has 

taken place, PS&E completed to the one hundred percent (100%) level 

shall be submitted within eighty (80) calendar days after the City 

has notified the Consultant to proceed with the final PS&E. 

4-1,3 Upon completion of the City's plan check, Consultant shall, 

within fifteen (15) days, submit revised PS&E for- plan check. 

4-1.4 If unusual delays occur in Consultant's complying with his 
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part of the Project schedule, City may, at its option, suspend 

performance of further services by Consultant for a reasonable' 

period of time, after which City may require compliance by. 

Consultant with terms and condition of this Agreement, In the 

event of such suspension, City shall pay Consultant the reasonable 

-value of the work performed up to the date of the suspension, but 

not to exceed payments as specified in Section 5, "Consultant's 

Compensation." 

SECTION 5 - CONSULTANT'S COMPENSATION 

GENERAL: Consultant shall proceed with the work only after City 

Council has authorized the expenditure of funds for that work and 

the . Project Manager has notified Consultant in writing "of 

Authorization to Proceed. 

Consultant's compensation is based on the furnishing of 

engineering, and other technical and design services necessary for 

the completion of the Project. 

If the estimated Project budget increases, with no change in 

scope of services, Consultant shall not be entitled to any 

additional compensation. Additional compensation is appropriate 

only when there is a change in scope of services and shall be paid 

as "Additional Services" or by an amendment to the Agreement. 

5-1 For Consultant's basic services, as set forth in Section 1 

"Consultant's Responsibilities," a1 base fee not to exceed TWO 

HUNDRED FORTY TWO THOUSAND DOLLARS ($242,000)shall be paid- for this 

Project, . , ' 

The above total sum payment is for satisfactory performance and 
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includes direct costs, salaries, fringe benefits, overhead, profit, 

and all other expenses incurred by Consultant. Payments to 

Consultant shall be made monthly in proportion to work accomplished 

and shall not exceed the following amounts for the items of work 

listed below: 

Ho. Items Harbor Drive W. Mission Bay Dr 
Bridae '570-015 , Bridae 57C-426 

Phase I - Seismic Analysis and Retrofit Strategy 
1. Review As-Builts, 

Field Review with 
Caltrans & Field Report $ 3,520.00 $ 3,520.00 

2. Geotechnical Recommendations 
for Strategy Report 9,680.0'0 7,130.00 

3. Seismic Analysis/Strategy •• 
Report & Attendance at 
Caltrans Strategy Meeting 45,080.00 44,660.00 

4. Independent Check Through 
Strategy 14,005.00 16,080.00 

Phase I Sub-Total: $ 72,285.00 $ 71,390.00 

Phase II - Final PS&E 
5. Final PS&E $ 32,080.00 $ 34,110.00 
6. Independent Check of PS&E 9,815.00 10,400.00 
7. Geotechnical Final Report 6,820.00 5,100.00 

Phase II -Sub-Total: $ 48,715.00 $ 49,610.00 

Total Per Bridge: $121,000'.00 $121,000.00 

Total Basic Services: $242,000.00 

5-2 Additional Services: If City requires any additional services 

not included as part of the basic services from Consultant, payment 

for such services shall be based on the following hourly rates for 

the prime Consultant and Subconsultants, which include all direct 

costs, salaries, fringe benefits, overhead, and profit. See 

Exhibit UD" for Professional Services and Hourly Rates. 

5-2.1 Payment to the Consultant for additional services listed 

in subsections' 5-2.2 and 5-2.3 shall be made monthly in proportion 

10 
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to"work accomplished subject to review and approval by the Project 

Manager. No payment will be made for any additional Consultant 

services without prior written authorization from the City Project 

Manager. 

5-2.2 Consultant shall be paid for City requested minor 

changes, based on the prime Consultant hourly rates set forth in 

. Section 5-2 above, "Additional Services." A total sum, not to 

exceed TWO THOUSAND NINE HUNDRED AND FIFTY DOLLARS ($2,950) will be 

paid for these City-initiated changes. No payment will be made for 

any additional Consultant Services without prior written, 

authorization from the City Project Manager. 

5-2.3 Consultant shall be paid for additional Consultant 

Services required for construction support and shop drawing reviews 

based on the prime Consultant hourly rates set forth in Section 5-2 

above,. Additional Services. A total sum not to exceed FIVE 

THOUSAND DOLLARS ($5,000) will be paid for these support services. 

5-2.4 Consultant shall not be paid for services incidental to 

changes required by Consultant's errors or omissions in .Contract 

Documents and Consultant shall be responsible for the cost of 

services in providing such change, 

SECTION 6 - CONSULTANTS KEY PERSONNEL 

6-1 Key personnel to be assigned to this project is Perry Schacht 

as Project Manager for McDaniel Engineering Company, Inc. In order 

to maintain project continuity,- the Consultant shall not replace 

key personnel for the future duration of the project without City's 

approval. 

11 
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SECTION 7 - GENERAL CONDITIONS 

7-1 Consultant expressly agrees' that the work is based upon 

Consultant's expertise and' shall be done in accordance with 

standard Civil Engineering practices. 

7-2 Except at City may specify in writing, Consultant shall have no 

authority, expressed or implied, to act on behalf of city in any 

capacity whatsoever as an agent. Consultant shall have no 

authority expressed or implied, pursuant to this Agreement, to bind 

City to any .obligation whatsoever. 

7-3 Other firms or individuals not permanent employees of 

Consultant, employed by Consultant as Subconsultants in connection 

with this work, shall be approved by City. 

7-4 Consultant, and any Subconsultants employed by Consultant, 

shall .be independent contractors and not agents of City. Any 

provisions of this Agreement that may appear to give the right to 

direct Consultant as to the details-of performing the work or to 

exercise a measure of control over the work, means that Consultant 

shall follow the direction of the Project Manager as to end results 

of the-work only. 

7-5 Consultant shall not assign this contract or any monies due, or 

to become due, without the City Manager's prior written consent. 

Any assignment by consultant without City Manager's approval shall 

be cause for termination of this Agreement at the sole option of 

City. In no event shall any contractual relationship be created 

between any third party and City. 

12 
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7-6 All tracings, plans, specifications, maps and other documents 

prepared or obtained under the terms of this Agreement shall be 

submitted to and become the property of City. Sketches, tracings, 

. plans, maps, charts, computations, and other data prepared or 

obtained under this Agreement shall, be made available, upon 

request, to City without restriction or limitation on their use. 

7-7 Consultant's compensation defined in Section 5, "Consultant's 

Compensation," . is the maximum compensation payable under the terms 

of this Agreement. Consultant shall not provide services beyond 

the scope of this Agreement. No City employee can bind City with 

regard to payment for services which exceed the amount payable 

under the terms of the Agreement, 

7-7.1 Major Changes - In the event City requires a major change 

in the scope, complexity or character of the work after preliminary 

or final documents have, progressed as directed by City, adjustments 

in compensation to Consultant and in the time for performance of 

the work, as modified, shall be determined through negotiation 

between parties to the Agreement. 

7-7.2 Minor Changes - In the event City requires minor changes 

in the scope, complexity or character of the work, not including 

the correction of errors made by Consultant, .after preliminary 

plans or final plans' have progressed as directed by City, these 

City-initiated changes shall be considered as additional services 

as set forth in Section 5, "Consultant's Compensation." 

7-8 Consultant shall complete their obligation under this Agreement 

within the time specified in Section 4, "Project Schedule," unless 

13 
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City grants an extension of time, in writing. Any such extension 

of time shall only be granted for good and sufficient cause as 

determined at the sole discretion of the Project Manager. 

7-8.1 City may, at its option, elect to terminate this 

Agreement. In the event city elects to terminate, work completed 

under the terms of this Agreement shall become the property of City 

and City shall pay Consultant for work performed to the date of 

termination but not to exceed payment' as specified in Section 5, 

"Consultant's Compensation." 

7-8.2 City's exercise of its options provided by this paragraph 

shall be evidenced by written notice given to Consultant." 

Acceptance of payment by Consultant under' this paragraph shall 

discharge all of City's obligations and liabilities under this 

Agreement. 

7-9 In the event that suit is brought upon this Agreement to 

enforce its terms, the prevailing party shall be entitled to a 

reasonable sura as attorney'sfees. 

7-10 REMEDIES OF THE CITY: In the event (a) that Consultant shall 

default in the performance or fulfillment of any covenant or 

condition herein contained on his part to be performed or fulfilled 

and shall fail to cure such default with ten (10) day following the 

service on him or a written notice from the City specifying the 

default or defaults complained of and the date on which his rights 

hereunder will be terminated as hereinafter provided if such 

default or defaults is or are not cured, or , (b) that Consultant 

shall file a - voluntary petition in bankruptcy, or (c) that 

14 



000105 
Consultant shall be adjudicated a bankrupt, or (d) that Consultant 

shall make a general assignment for the benefit of creditors then 

and in either or any said events, City may, at its option, without 

further notice or demand upon Consultant, immediately cancel and 

terminate this Agreement and terminate each, every and all of the 

rights of Consultant under this Agreement. The rights and 

remedies of City as hereinabove set forth are cumulative only and 

shall in no way be deemed to limit any of the other provisions of 

this Agreement or otherwise to deny to City any right or remedy at 

law or in equity which City may have.or assert against Consultant 

under any law in effect at the date thereof or which may hereafter 

be enacted or become effective, it being the intent hereof that the 

rights and remedies of City, as hereinabove set forth, shall 

supplement or be in addition to or in aid of the provisions of this 

Agreement and of any right or remedy at law or in equity which City 

may have against said Consultant. 

SECTION 8 - INDEMNIFICATION AND HOLD HARMLESS AGREEMENT: 

8-1 Except as to Consultant's obligations regarding the design of 

the Project and services relating thereto, and the indemnification 

and hold harmless aspects thereof as set . forth in Section 8-2 

below, Consultant agrees to defend, indemnify, protect and hold 

City and its agents, officers and employees harmless from an 

against any and all claims asserted or liability.established for 

damages or injuries to any person or property, including injury to 

Consultant's employees, agents or officers which arise from or are 

connected with or caused or claimed to be caused by the negligent 

15 
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acts or omissions of Consultant, .and its agents, officers, or 

employees, in performing 'the work or services herein, and all 

expenses of investigating and defending against same; provided 

however, that Consultant1 duty to indemnify and hold harmless shall 

not include any claims or liability arising from the established 

.sole negligence or willful misconduct of the City, its agents, 

officers or employees. 

8-2 With regard to Consultant's design of Project and services 

related thereto,- Consultant agrees to indemnify and hold harmless 

the City, its officers, agents and employees from and against any 

and all claims, costs, suit's and damages, including Attorney's 

fees, arising from the negligent acts, errors or omissions of the 

Consultant associated with design of the Project. 

SECTION 9 - INSURANCE 

9-1 Consultant shall obtain'and maintain in full force throughout 

the term of this Agreement a professional liability insurance 

policy (error and. omissions insurance) in the sum of ONE MILLION 

DOLLARS ($1,000,000)', a true copy of which shall be furnished to 

the Project Manager prior to the commencement of work on the 

Project. 

SECTION 10 - SUBCONSULTANTS 

Subconsultants employed by the Consultant for the Project with an 

estimated cost of the subcontract of $10, 000 or one-half of one 

percent of the total contract amount, whichever is less, shall be 

listed on the Subconsultant List (attached as Exhibit "A") as a -part 

of this Agreement. The Consultant shall be responsible to the City 

16 
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• for the actions of persons and firms performing subcontract work. 

The Consultant and any Subconsultants employed by the Consultant 

shall, be independent contractors and not agents of- the City 

hereunder. 

A copy of all subcontracts .with an estimated cost greater than 

$10,000 shall be submitted to the City Manager for approval. The 

Consultant• shall not change any Subconsultants or suppliers, or 

reduce their level of effort, without prior written approval of the 

City Manager. 

10-1 REQUIRED SUBCONTRACT CLAUSES: The Consultant shall 

included the following in all its subcontracts: 

PAYMENT PROVISIONS 

a. Payment provisions which obligate the Consultant to pay 

Subconsultants for Consultant and City approved invoice amount 

under its subcontracts not later than 14 day from receipt of 

payment from the City and out of such amounts as are paid to 

the Consultant under this Agreement. . 

b. Interest penalty provisions obligating the Consultant to 

pay to its Subcontractor an interest penalty of two percent 

(2%) of the amount due each Subcontractor for each calendar 

month or portion of each calendar month for each payment not 

made in accordance with subparagraph a. above for the period 

beginning 15 days after receipt of payment from the City and 

ending on the date on which payment to the amount due is made. 

The Consultant's obligation to pay an interest penalty to a= 

Subcontractor under this clause shall not be construed as an 

17 
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obligation of the City to pay such a penalty. 

The conditions above shall not be construed to impair the 

right of the Consultant or its Subconsultant at any time to 

negotiate fair and reasonable pricing and payment provisions. 

In cases of Subcontractor performance deficiencies, the 

• Consultant 'shall make written notice of any withholding to the 

Subcontractor with a copy to the City Manager specifying" the 

following: 

(a) the amount withheld; 

(b) specific cause for the withholding under the terms of the 

subcontract; 

(c) reasons why the cause for withholding justifies the 

amount withheld; and 

(d) the remedial actions ' to be undertaken by the 

Subcontractor in order to • receive payment of the amount 

'withheld. 

Upon correction of the deficiency, the Consultant aha11 pay 

the Subcontractor the amount previously withheld within 14 days 

after payment by the City. 

In a dispute betv/een the Consultant and one of its 

Subconsultants City will not be interpleaded in any judicial or 

administrative proceeding, nor will the City be a party in the 

dispute. 

SECTION 11 - PRODUCT ENDORSEMENT 

11-1 Consultant shall conform to City Administrative Regulation 

9 5-65, dated July 1, 1977, 'concerning Product Endorsement. • Any 

18 
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advertisement referring to the City as a user of .a product or 

service will require written approval of the Project Manager. 

SECTION'12 - CONSULTANTS EMPLOYMENT OF CITY STAFF 

12-1 This Agreement may be unilaterally and ' immediately terminated 

by the City if the Consultant employs an individual who, within the 

last twelve (12) months immediately preceding such employment did, 

in the individual's capacity- as a City officer or employee, 

participate in, negotiate with, or otherwise have an influence on 

the recommendation made to the City Council in connection with the 

selection of the Consultant, 

SECTION 13 - DRUG-FREE'WORK PLACE 

13-1 Consultant hereby certifies familiarity v/ith the requirements 

of the City of San Diego Council Policy 100-17 regarding Drug-Free 

Work Place and that MCDANIEL ENGINEERING COMPANY, INC., has in 

place a drug-free work place program that complies with said 

policy. Consultant further certifies that each Subconsultant 

agreement for this project contains language which indicates the 

Subcontractors will abide by the provisions of Section 2. A (1) 

through (3) of said policy. 

SECTION 14 -AMERICANS WITH DISABILITIES ACT STATEMENT 

14-1 Consultant is responsible for the design and all 

appropriate contract administration services during the 

.construction of the Project in accordance with all applicable laws, 

regulations and codes. This shall include, but not be limited to 

the 1990 Americans with Disabilities Act (ADA) along with all other 

Federal, state, and local ordinances in effect. -The Consultant is 

19 
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responsible as a designer, employer, and'̂ Cl'ty -representative to 

comply with all portions of the Americans with Disabilities Act. 

(For specific information about ADA requirements affecting Public 

Services and Public Accommodations, Consultant can contact the 

"Office on the Americans with Disabilities Act, Civil Rights-

Division, U. S. Department of Justice, P. 0. Box 6 6118, Washington, 

D.C. 20035-6113, Phone No. (202) 514-0301). 

SECTION 15- COMPLIANCE WITH THE CITY' EQUAL OPPORTUNITY 

CONTRACTING:-

A. EQUAL OPPPORTUNITY CONTRACTING 

The subconsultant list, form EOP-5 (Exhibit A), or facsimile is 

a part of this Agreement. .All Subcontractors have been listed and 

it is agreed that no changes to the Subconsultant List will be' 

allowed without prior written approval from the City. Equal 

Opportunity Contracting Program (EOCP) is charged with the 

responsibility of approving requests for substitution of 

MBE/WBE/DBE/DVBEs, these requests should be .forwarded to EOCP on 

receipt. Subconsultants are to complete a minimum of 75% of their 

listed scope of work with their own work forces. Consultant shall 

submit to the Project Manager statistical information as requested 

in the City of San Diego Contract- Activity Report (Exhibit B), 

indicating the amount of subcontracting provided by firms during 

the period covered by the report. This information should be 

accompanied by an invoice from each Subconsultant/subcontractor/ 

vendor/service provider listed in the report. 

B. EQUAL EMPLOYMENT OPPORTUNITY 

20 
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The CONSULTANT acknowledges and agrees that it is aware of, and 

will comply with, the City1 Council Ordinance No. 18173, Section 

22.2701, EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM, which is 

attached hereto and incorporated herein as Exhibit C. The 

CONSULTANT and all its subcontractors are individually responsible 

to abide by its contents. Consultant and each of its 

Subconsultants will comply with the Title VII of the Civil Rights 

Act of 1964, as amended, Executive Orders 111246, 11375, and 12086, 

the California Fair Employment Practices Act, and any other 

applicable federal and state laws and regulations hereinafter 

enacted. Consultant will not discriminate against any employee or 

applicant for employment- on any basis prohibited by law. 

Consultant has 'submitted, and the City acknowledges receipt of a 

current Work Force Report or a current Equal Employment Opportunity 

(EEO) Plan as required by Section 22.2705 of the San Diego 

Municipal Code which sets forth the actions that the Consultant 

will take to achieve the City's commi.rment to equal employment 

opportunities. Consultant agrees that compliance with the 

foregoing provisions to be inserted in all subcontracts for any 

work covered by this Agreement so that such provisions will be 

binding upon each Subconsultant. Consultant agrees that compliance 

with regards to EEO provision flowing, from the authority of both 

parties will be implemented, monitored and reviewed by the City's 

EOCP staff. 

C, LOCAL BUSINESS AND EMPLOYMENT 

Consultant acknowledges that City of San Diego seeks to promote 

21 
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employment and business opportunities for local residents and firms 

on all City contracts. Consultant will, to the extent•legally 

possible, solicit applications for employment, and bids and 

proposals for subcontracts for work associated with the Agreement 

from local residents and firm as opportunities occur. Consultant 

agrees to hire • qualified local residents and firms whenever 

feasible. Consultant understands that failure to comply with the 

above requirement, and/or submitting false information in response 

to these requirements, may result in withholding progress payment 

until Consultant ' complies with above, or termination of this 

Agreement, and/or suspension from participating in future City 

contracts a prime or Subconsultant, for a period of not less than 

one (1) year. For additional or subsequent violations, the period 

of suspension may be extended for a period of•up to three years. 

Failure to satisfy penalties imposed pursuant to this section shall 

prohibit Consultant from participating in future 

City contracts until all penalties have been satisfied'. 

SECTION 16 - FEDERAL REQUIREMENTS 

16-1 The project is funded by Federal Highway Bridge Rehabilitation 

and"Replacement Fund (HBRR) . • All project work and Agreements will 

be subject to the review" and approval of the State of California 

Department of Transportation (CALTRANS) and the Federal Highway 

Administration (FHWA). 

16-2" The Consultant and its Subcontractors shall maintain all 

books, documents, papers, employee timesheets, accounting records, 

and other evidence pertaining to costs incurred, and shall make 

22 
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such materials available at their respective offices at al 

reasonable times during the•contract period and for three - years 

from the date of final payment under the contract, for inspection 

by the City, CALTRANS, and . the FHWA, or their duly authorized 

representatives. 

16-3 The cost principles and procedures for use in the 

determination of allowable element of cost will be governed by the 

Federal Acquisition Regulations in Title 48, CFR 31, 

- 16-4 The Consultant warrants that he/she has not employed or 

retained any company or person, other than a bona fide employee 

working for the Consultant, to solicit or secure this Agreement, 

and that he/she has not paid or agreed to pay any company or 

person, other than a bona fide employee, any fee, commission, 

percentage, brokerage fee, gift, or any other consideration, 

contingent upon or resulting from the award or formation of this 

Agreement. For breach or violation of this warranty, the Local 

Agency shall have the right to annul this agreement without 

liability, or at its discretion to deduct from the agreement price 

or consideration, or otherv/ise recover, the full amount of such 

fee," commission, percentage, brokerage fee, gift, or contingent 

fee. 

16-5 The Consultant shall comply with all Federal, State, and Local 

laws and ordinances applicable to the work. This includes 

compliance v/ith prevailing v/age rates and their payment in 

accordance with California Labor Code, Section 1775. 

16-6 Neither this Agreement. or any part thereof shall be 
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subcontracted, assigned, or transferred by the Consultant except as 

otherwise provided for in the Agreement. 

16-7 The Consultant shall comply with Government Code, Section 7550 

as follows: 

"Any document or written report prepared for or under- the 

direction of a State or Local Agency, which is prepared in 

whole or in part by non-employees of such Agency, shall contain 

the numbers and dollar amounts of all contracts and 

subcontracts relating to the preparation of such document or 

written report; -provided, however, that the total cost for work 

performed by non-employees of the agency exceeds FIVE THOUSAND 

DOLLARS ($5,000). The contract and subcontract numbers and 

dollar amounts shall be contained in a separate section of such 

document or written report. When multiple documents or 

written reports are the subject or product of the contract, the 

disclosure section may also contain a statement indicating that 

the total contract amount represents compensation for multiple 

documents or written reports." 

16-8 In the event the Consultant considers any work demanded of him 

to be outside the requirements of the contract, or if he considers 

any order, instruction, or decision of the City to be unfair, he 

shall immediately upon receipt of such order, instruction or 

decision, ask for a written confirmation of the same whereupon he 

shall proceed without delay to perform the work or to conform to 

the order, instruction, or decision; but unless the Consultant 

finds such order, instruction, or decision satisfactory, he shall 

24 
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within 20 days after receipt of same, file a written protest with 

the City stating clearly and in detail his objections as are made 

of record in the manner specified and within the time stated 

herein, and except for such instances where the basis of a protest 

could not reasonable have been foreseen by the Consultant within 

the time limit specified for protest, the Consultant hereby waives 

.all grounds for protests or objections to the orders, instructions, 

or decisions of the City and hereby agrees that, as to, all matters 

not included in such protests, the orders, instructions and 

decisions of the City will be limited to matters properly falling 

within the City's authority. 

Any controversy or claim arising out of or relating to this 

contract which cannot be resolved by mutual agreement . may be 

settled by arbitration in accordance v/ith the rules of the American 

Arbitration Association, provided that the parties mutally agree to 

submit to arbitration. . 

25 
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IN WITNESS WHEREOF, t h i s Agreement i s e x e c u t e d by THE CITY OF 

SAN DIEGO, a c t i n g t h r o u g h i t s C i t y M a n a g e r , p u r s u a n t t o R e s o l u t i o n 

IX- £88579 
No. , authorizing such execution, and by Consultant. 

DATED THIS day of iu:r\ % 8 |397 
./ 19. 

THE CITY OF SAN DIEGO, 
a municipal corporation 

By: 
Frank Belock, Jr 

City Engineer 

MCDANIEL ENGINEERING COMPANY , INC. 
a California Corporation 

5030 Camino de la Siesta, Suite 204 
San Diego, CA 92103 

By: 
- - — . - 1 J — . •*, • 

W. Mark Ashley, President 

I HEREBY APPROVE t h e form a n d l e g a l i t y of t h e f o r e g o i n g 

A g r e e m e n t t h i s Q r / i - day of A7" / ^ 7 , 19^2.. 

CASEY GWINN, C i t y A t t o r n e y 

Deputy C i t y A t t o r n e y 

26 
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CERTIFICATION OF LOCAL AGENCY 

I HEREBY CERTIFY that I am the City Engineer of the Local 

Agency of the City of San Diego, and that the consulting firm of 

McDaniel Engineering Company , Inc., or its representative has not 

been required (except as herein expressly stated), directly or 

indirectly, as. an express or implied condition in connection with 

obtaining or carrying out this Agreement to: 

(a)- employ, " retain, agree to employ or retain, any' firm or 

persons; or 

(b) pay or agree to pay, to any .firm, person or organization, 

any fee, contribution, donation,, or consideration of any 

kind. 

I acknowledge that this Certificate to be furnished to the 
California Department of Transportation. (CalTrans) in connection 
with this Agreement involving, participation of Federal-aid Highway 
funds, and is subject to applicable State and Federal laws, both 
criminal and civil. 

d i - b ] Q i 
'.," ' (Date) (Signature) 
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CERTIFICATION OF CONSULTANT 

I HEREBY CERTIFY that I am the Project Manager and duly 

authorized representative of the firm of McDaniel Engineering 

Company, Inc., whose address -is 5030 Camino de la Siesta, Suite 

204, San Diego, CA 9210S, and that, except as hereby expressly 

stated, neither I nor the above firm that I represent have: 

(a) employed or retained for a -commission, percentage, 

brokerage, contingent fee, or other consideration, any 

firm or person (other than a bona fide employee working 

solely for me or the above consultant) to solicit or 

secure this Agreement; nor 

(b) agreed, as an express or implied condition for obtaining 

this contract, to employ or retain the service of any 

firm or person in connection v/ith carrying out the 

agreement; nor 

(c) paid, or agreed to pay, to any firm, organization or 

person (other than a bona fide employee working solely 

for me or the above' consultant) any fee, contribution, 

donation, or co'nsideration of any kind, for in connection 

with, procuring or carrying out the Agreement. 

I acknowledge that this Certificate to be furnished to the 
California Department of Transportation (CalTrans) in connection 
with this Agreement involving participation of Federal-aid Highway 
funds, and is subject to applicable State and Federal laws, both 
criminal and civil. 

3/7/97 s: —. % - -7-

( D a t e ) ( S i g n a t u r e ) 

W. Mark Ashley, President 
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SUBCONSULTANTS LIST 
CO 

Proposal shall include a complete list of ALL proposed subconsultants receiving in excess of one-half of one percent of (he contract 
amount or $10,000, whichever is less. Subconsultants shall be used for the scope of work listed. No changes lo this subconsultants 
list will be allowed without prior written approval of the City. 

All businesses, including prime consultants claiming MBEAVBE/DBE/DVBE status must be certified by the Cily ofSan Diego, 
California Department of Transportation (CalTrans), Stale of California, Department of General Services, or posses an interim 
certification from the Joint Agencies Contracting Opportunities (JACO) Task Force at the time of proposal submittal. Documentation 
verifying MBEAVBC/DBE/DVBE status is required. 

Consulfnnt(s) / Vcndnr(s) 

J. Muller International 

Earth Mechanics 

J 

MBE, WBE, DUE 
DVBE Status 

DBE 

Scope of Work 

Independent check 

Geotechnical 

_ 

Dollar 
Amount 

S52,000 

230,000 

% of Total 
Amount 

20.8 

12.0 

EXHIBIT "A' 
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M I N I M U M P A R T I C I P A T I O N L E V E L (MPL) S U R V E Y 

Outreach and Teaming Strategy Employed on this Contract 
Consulting 

(For Contracts Valued at 525,000 or more) 

Minimum Participation Level (MPL) goals are achieved by contracting with any 
combination of Minority Business Enterprise (MBE), Women Business Enterprise 
(WBE), Disadvantaged Business Enterprise (DBE), or Disabled Veteran Business 
Enterprise (DVBE) at the prime of subcontract level. Attainment of the MPL goal is 
strongly encouraged but strictly voluntary. If the MPL goal of 15% was not achieved on 
this contract, you are required to complete the MPL Survey and submit it to the City of 
San Diego's Equal Opportunity Contracting Program (EOCP), 1200 Third Avenue, Suite 

.' 250, San Diego, CA 92101. This infonnation is due to EOCP within ten working days 
from the date your firm was notified of selection and must be received prior to award of 
contract. This information will be used by EOCP staff to-assist prime contractors with 
achieving MPL goals on future City contracts. 

Please respond to the following questions (feel free to use separate sheets of paper): 

!. Did your firm identify a need to utilize subcontractors on this project? If so, 
which specific scopes of work were targeted for subcontracting? 

Yes - Geotechnical Engineering (MBE) 
- ., Trnffic Engineering (WBE) 

2. Describe your firm's overall strategy to meet the MPL goal on this project. 

McDaniel Engineering originally submitted a proposal which had a 
combined utilization of 27 percent for MBE and WBE. Subsequently, the 
City of San Diego has eliminated the traffic engineering portion of the Scope 
of Services. Our final participation level is 12 percent for MBE firms. 

3. Did your firm advertise the subcontracting opportunities in any publications? 
Which'media? Which dates? Attach copies of published ads. What .other 
outreach efforts did you employ? 

McDaniel Engineering did not advertise the subcontracting opportunities 
because we had already achieved well over the 15 percent MPL goal on our 
initial proposal. 

EXHIBIT "C" 
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Schedule of Hourly Rates for'Additional Services 

COMPANY/ CLASSIFICATION RATE (S/HR) 

McDan ie l Eng ineer ing Company, Inc. 

Principal Engineer 

Senior Engineer 

Associate Engineer 

Senior Drafter 

Drafter 

Administrative Assistant 

S 120.00 

S 95,00 

S 85,00 

S 65.00 

S 55.00 

S 45,00 

J. Mu l l e r In ternat iona l | 

Senior Engineer 

Bridge Engineer 
S 105.00 
S 80.00 

Earth Mechan ics 

Senior Engineer 
Project Engineer 

Staff Engineer 

Clerical 

S ' 90.00 
S 80.00 

3 65.00 
S 40.00 

. 


